DEC 12, 2018 08:28 AM
17BP.14.R.154, 50192.3.1

TIP NO

R-5734A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

MACON

US-23/441 FROM US-64 TO SR-1652 (WIDE HORIZON DR)/SR-1152 (BELDEN CIR) & BRIDGE NO. 314 OVER CARTOOGECHAYE CREEK.

2:00 PM 1/ 9 002
NOV 20 2018 C204130
1.113 MI

BUCHANAN AND SONS INC

WATSON CONTRACTING INC

NHM CONSTRUCTORS LLC

WHITTIER, NC FRANKLIN, NC ASHEVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 725000.00 775000.00 800000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 180000.00 215000.00 157560.00
0003 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 2303.66 2303.66 7500.00 7500.00 2651.00 2651.00
0004 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 15000.00 19600.00 45000.00

(14+94.00 -L-)
0005 0043000000-N 226 GRADING Lump Sum 910000.00 2125000.00 3275868.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 2 ACR 8400.00 16800.00 5000.00 10000.00 3711.80 7423.60
0007 0057000000-E 226 UNDERCUT EXCAVATION 1,050 CY 20.00 21000.00 16.50 17325.00 28.50 29925.00
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,630 CY 21.50 78045.00 27.50 99825.00 16.30 59169.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 3,300 CY 65.00 214500.00 55.00 181500.00 46.70 154110.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 3500 SY 1.90 6650.00 1.75 6125.00 4.70 16450.00
0011 0199000000-E SP  TEMPORARY SHORING 200 SF 114.00 22800.00 185.00 37000.00 341.40 68280.00
0012 0223000000-E 275 ROCK PLATING 200 SY 72.00 14400.00 85.00 17000.00 100.80 20160.00
0013 0225000000-E SP  REINFORCED SOIL SLOPES 130 SY 190.00 24700.00 145.00 18850.00 407.50 52975.00
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,441 TON 50.00 72050.00 33.00 47553.00 38.20 55046.20
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 5114 SY 4.00 20456.00 2.00 10228.00 5.30 27104.20
0016 0335200000-E 305 15" DRAINAGE PIPE 248 LF 65.20 16169.60 103.00 25544.00 69.00 17112.00
0017 0335400000-E 305 24" DRAINAGE PIPE 28 LF 75.00 2100.00 175.00 4900.00 95.00 2660.00
0018 0335500000-E 305 30" DRAINAGE PIPE 112 LF 92.30 10337.60 188.00 21056.00 111.80 12521.60
0019 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 545.00 1090.00 275.00 550.00 666.00 1332.00
0020 0366000000-E 310 15"RC PIPE CULV Il 396 LF 60.50 23958.00 104.00 41184.00 93.30 36946.80
0021 0372000000-E 310 18"RC PIPE CULV Il 400 LF 72.00 28800.00 107.00 42800.00 101.00 40400.00
0022 0378000000-E 310 24"RC PIPE CULV Il 40 LF 89.50 3580.00 160.00 6400.00 119.40 4776.00
0023 0390000000-E 310 36"RC PIPE CULV Il 88 LF 109.00 9592.00 200.00 17600.00 156.00 13728.00
0024 0402000000-E 310 48"RC PIPE CULV Il 608 LF 182.00 110656.00 400.00 243200.00 217.50 132240.00
0025 0448000000-E 310 ::;"?CP CULV CLASS IV 92 LF 340.00 31280.00 400.00 36800.00 223.30 20543.60
0026 0448200000-E 310 15" RCP CULV CLASS IV 2528 LF 76.10 192380.80 115.00 290720.00 96.60 244204.80
0027 0448300000-E 310 18"RCP CULV CLASS IV 376 LF 84.00 31584.00 107.00 40232.00 109.70 41247.20
0028 0448400000-E 310 24" RCP CULV CLASS IV 304 LF 115.00 34960.00 160.00 48640.00 131.70 40036.80
0029 0448500000-E 310 30" RCP CULV CLASS IV 544 LF 116.50 63376.00 193.00 104992.00 154.30 83939.20
0030 0448600000-E 310 36" RCP CULV CLASS IV 836 LF 170.00 142120.00 195.00 163020.00 195.00 163020.00
0031 0448700000-E 310 42" RCP CULV CLASS IV 388 LF 171.00 66348.00 238.00 92344.00 239.60 92964.80
0032 0588000000-E 310 18" CS PIPE CULV 0.064" 36 LF 73.00 2628.00 124.00 4464.00 79.00 2844.00
0033 0594000000-E 310 24" CS PIPE CULV 0.064" 12 LF 168.00 2016.00 173.00 2076.00 99.30 1191.60
0034 0636000000-E 310 (18(:% I(E)Ié4BE)DW weeest THICK 1 EA 480.00 480.00 470.00 470.00 699.50 699.50
0035 0986000000-E SP  GENERIC PIPE ITEM (LF) 106 LF 132.00 13992.00 175.00 18550.00 151.00 16006.00

15" CURED IN PLACE PIPE
0036 0986000000-E SP  GENERIC PIPE ITEM (LF) 255 LF 177.00 45135.00 275.00 70125.00 166.00 42330.00

18" CURED IN PLACE PIPE
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0037 0986000000-E SP GENERIC PIPE ITEM (LF) 155 LF 268.00 41540.00 300.00 46500.00 241.00 37355.00
24" CURED IN PLACE PIPE
0038 0986000000-E SP  GENERIC PIPE ITEM (LF) 185 LF 285.00 52725.00 375.00 69375.00 278.00 51430.00
30" CURED IN PLACE PIPE
0039 0995000000-E 340 PIPE REMOVAL 1,746 LF 14.50 25317.00 35.00 61110.00 17.80 31078.80
0040 1099500000-E 505 SHALLOW UNDERCUT 150 CY 15.50 2325.00 33.00 4950.00 19.00 2850.00
0041 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 250 TON 42.00 10500.00 40.00 10000.00 30.80 7700.00
0042 1121000000-E 520 AGGREGATE BASE COURSE 516 TON 39.00 20124.00 40.00 20640.00 30.80 15892.80
0043 1220000000-E 545 INCIDENTAL STONE BASE 2,050 TON 49.00 100450.00 31.00 63550.00 30.80 63140.00
0044 1275000000-E 600 PRIME COAT 175 GAL 30.00 5250.00 24.00 4200.00 11.00 1925.00
0045 1297000000-E 607 ??ll_”?l_lyzé)sp PVMT ***" DTH 2,590 SY 9.00 23310.00 8.00 20720.00 7.60 19684.00
0046 1330000000-E 607 INCIDENTAL MILLING 5,100 SY 12.00 61200.00 10.00 51000.00 10.10 51510.00
0047 1491000000-E 610 ASP CONC BASE CRS B25.0C 7,050 TON 112.00 789600.00 100.00 705000.00 94.50 666225.00
0048 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,810 TON 112.00 538720.00 100.00 481000.00 94.50 454545.00
0049 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,610 TON 106.00 1018660.00 95.00 912950.00 93.50 898535.00
0050 1575000000-E 620 ASP FOR PLANT MIX 1,130 TON 864.00 976320.00 750.00 847500.00 787.80 890214.00
0051 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 250.00 50000.00 300.00 60000.00 267.30 53460.00
0052 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 25.00 1680.00 28.00 1881.60 16.30 1095.36
0053 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 6.50 1300.00 2.50 500.00 5.50 1100.00
0054 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 95.00 3192.00 54.00 1814.40 72.80 2446.08
0055 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 18.00 3600.00 5.00 1000.00 20.90 4180.00
0056 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 580.00 580.00 500.00 500.00 661.50 661.50
0057 2077000000-E 815 6" OUTLET PIPE 6 LF 40.50 243.00 11.00 66.00 21.90 131.40
0058 2253000000-E 840 PIPE COLLARS 3.148 CY 2636.00 8298.13 350.00 1101.80 1838.60 5787.91
0059 2264000000-E 840 PIPE PLUGS 0.13 CY 13152.00 1709.76 450.00 58.50 623.10 81.00
0060 2275000000-E SP FLOWABLE FILL 52 CY 320.00 16640.00 340.00 17680.00 300.50 15626.00
0061 2286000000-N 840 MASNRY DRAINAGE STRUCT 101 EA 2435.00 245935.00 3000.00 303000.00 2398.10 242208.10
0062 2308000000-E 840 MASNRY DRAINAGE STRUCT 611 LF 245.00 14969.50 275.00 16802.50 617.40 37723.14
0063 2364000000-N 840 FRAME W/2GRTS 840.16 STD 25 EA 750.00 18750.00 450.00 11250.00 602.50 15062.50
0064 2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 EA 700.00 5600.00 2000.00 16000.00 532.50 4260.00
0065 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 700.00 2800.00 850.00 3400.00 549.10 2196.40
0066 2374000000-N 840 |(:EF§AME-GRT-HD 840.03 ** 10 EA 820.00 8200.00 470.00 4700.00 659.70 6597.00
0067 2374000000-N 840 l(:FF§AME-GRT-HD 840.03 ** 16 EA 820.00 13120.00 500.00 8000.00 669.80 10716.80
0068 2374000000-N 840 l(:g)AME-GRT-HD 840.03 ** 25 EA 830.00 20750.00 500.00 12500.00 669.80 16745.00
0069 2396000000-N 840 FRAME W/COVER STD 840.54 18 EA 610.00 10980.00 320.00 5760.00 455.00 8190.00
0070 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 22 EA 950.00 20900.00 2000.00 44000.00 945.40 20798.80
0071 2538000000-E 846 **-**" CONCRETE CURB & GUTTER 460 LF 34.20 15732.00 39.00 17940.00 34.20 15732.00

2-9)
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0072  2542000000-E 846 1'-6" CONC CURB & GUTTER 2,800 LF 24.25 67900.00 27.00 75600.00 2430 68040.00
0073  2549000000-E 846 2-6" CONC CURB & GUTTER 11,560 LF 30.75 355470.00 38.00 439280.00 30.70 354892.00
0074 2556000000-E 846 SHOULDER BERM GUTTER 48 LF 52.50 2520.00 60.00 2880.00 52.50 2520.00
0075 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 2625.00 2625.00 3000.00 3000.00 2626.00 2626.00
0076  2591000000-E 848 4" CONCRETE SIDEWALK 4,600 SY 50.50 232300.00 60.00 276000.00 50.40 231840.00
0077  2605000000-N 848 CONCRETE CURB RAMPS 39 EA 2000.00 78000.00 2300.00 89700.00 1995.80 77836.20
0078 2612000000-E 848 6" CONCRETE DRIVEWAY 714 SY 79.50 56763.00 91.00 64974.00 79.50 56763.00
0079  2619000000-E 850 4" CONCRETE PAVED DITCH 50 SY 73.50 3675.00 108.00 5400.00 73.50 3675.00
0080  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 1,600 SY 73.50 117600.00 84.00 134400.00 73.50 117600.00
0081 2657000000-E 852 **"MONO CONC MEDIAN (***+¥) 20 sy 85.00 1700.00 96.00 1920.00 84.00 1680.00
(5-1/2", KEYED IN)
0082 2738000000-E SP  GENERIC PAVING ITEM (SY) 259 SY 90.00 23310.00 102.00 26418.00 89.30 23128.70
REINFORCED CONCRETE DRIVEWAY
0083 2761000000-E 848 GENERIC PAVING ITEM 848 (SY) 90 SY 120.00 10800.00 135.00 12150.00 117.60 10584.00
8" CONCRETE DRIVEWAY
0084  2800000000-N 858 ADJ CATCH BASINS 10 EA 1000.00 10000.00 2550.00 25500.00 1572.40 15724.00
0085  2830000000-N 858 ADJ MANHOLES 4 EA 1550.00 6200.00 2550.00 10200.00 1572.40 6289.60
0086  2845000000-N 858 ADJ METER OR VALVE BOXES 7 EA 995.00 6965.00 2380.00 16660.00 1572.40 11006.80
0087  2860000000-N 859 CONVERT CB TO JB 1 EA 2200.00 2200.00 2975.00 2975.00 2114.00 2114.00
0088  2905000000-N 859 CONVERT DITOJB 2 EA 2200.00 4400.00 2975.00 5950.00 2114.00 4228.00
0089  2995000000-N SP  GENERIC DRAINAGE ITEM (EA) 2 EA 1700.00 3400.00 3750.00 7500.00 2521.70 5043.40
CONVERT EXISTING CATCH BASIN TO TRAFFIC BEARING
JUNCTION BOX
0090  3030000000-E 862 STL BEAM GUARDRAIL 2,000 LF 18.90 37800.00 22.00 44000.00 18.50 37000.00
0091 3045000000-E 862 SBGR SHOP CURVED 1125 LF 23.10 2598.75 26.00 2925.00 2330 2621.25
0092  3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 47.25 708.75 54.00 810.00 47.70 715.50
0093  3195000000-N 862 GR END TYPE AT-1 1 EA 750.00 750.00 785.00 785.00 689.30 689.30
0094  3210000000-N 862 GR END TYPE CAT-1 6 EA 700.00 4200.00 785.00 4710.00 689.30 4135.80
0095 3215000000-N SP GRANCHOR TYPE Il 7 EA 2100.00 14700.00 2250.00 15750.00 1802.90 12620.30
0096 3287000000-N SP  GREND TYPE TL-3 6 EA 3300.00 19800.00 3800.00 22800.00 3181.50 19089.00
0097  3288000000-N SP  GREND TYPE TL-2 4 EA 3520.00 14080.00 3740.00 14960.00 3128.50 12514.00
0098  3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,555 LF 1.15 1788.25 1.00 1555.00 0.50 777.50
0099  3380000000-E 862 TEMP STL BM GUARDRAIL 2875 LF 13.60 3910.00 14.50 4168.75 12.70 3651.25
0100 3389150000-N spP (TTELM?S GDRL END UNITS ** 1 EA 3700.00 3700.00 3920.00 3920.00 3181.50 3181.50
0101 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 161 EA 45.40 7309.40 48.00 7728.00 21.20 3413.20
GUARDRAIL POST CAPS
0102 3533000000-E 866 %31\)1 LK FENCE **" FABRIC 73 LF 20.45 1492.85 21.00 1533.00 19.10 1394.30
0103 3536000000-E 866 CHN LK FENCE 48" FABRIC 382 LF 15.90 6073.80 17.00 6494.00 14.80 5653.60
0104  3539000000-E 866 z\ggg LINE PST *" CL FEN 7 EA 85.50 598.50 91.00 637.00 79.50 556.50

0105 3542000000-E 866 MET LINE PST 48" CL FEN 32 EA 73.75 2360.00 78.00 2496.00 68.90 2204.80
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0106 3545000000-E 866 MET TERM PST **" CL FEN 4 EA 230.00 920.00 240.00 960.00 212.10 848.40
(60)

0107 3548000000-E 866 MET TERM PST 48" CL FEN 4 EA 170.00 680.00 180.00 720.00 159.10 636.40

0108 3575000000-E SP GENERIC FENCING ITEM (LF) 182 LF 170.00 30940.00 180.00 32760.00 157.00 28574.00
WALL MOUNTED PEDESTRIAN HANDRAIL

0109 3628000000-E 876 RIP RAP, CLASS | 1,176 TON 80.50 94668.00 67.00 78792.00 58.00 68208.00

0110 3635000000-E 876 RIP RAP, CLASSIII 50 TON 72.00 3600.00 67.00 3350.00 58.00 2900.00

0111 3649000000-E 876 RIP RAP, CLASS B 332 TON 82.00 27224.00 50.00 16600.00 48.20 16002.40

0112 3656000000-E 876 GEOTEXTILE FOR DRAINGE 5,083 SY 2.75 13978.25 2.00 10166.00 4.80 24398.40

0113 4048000000-E 902 REINF CONC FOUNDTN 3 CY 735.00 2205.00 1085.00 3255.00 735.30 2205.90

0114 4054000000-E 902 PLN CONC FOUNDTN 1 CY 735.00 735.00 500.00 500.00 735.30 735.30

0115 4057000000-E SP OVERHEAD FOOTING 49 CY 1155.00 56595.00 1450.00 71050.00 1155.40 56614.60

0116 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 3,159 LB 6.30 19901.70 6.00 18954.00 6.30 19901.70

0117 4066000000-E 903 SUPPORTS, SIMPLE STL BM 415 LB 6.30 2614.50 6.00 2490.00 6.30 2614.50

0118 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,250 LF 8.00 18000.00 9.00 20250.00 7.40 16650.00

0119 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 85000.00 87975.00 84032.00
(13+25 -LPD-)

0120 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA **** Lump Sum 75000.00 112200.00 68276.00
(69+00 -L-)

0121 4096000000-N 904 SIGN ERECTION, TYPE D 13 EA 125.00 1625.00 150.00 1950.00 115.50 1501.50

0122 4102000000-N 904 SIGN ERECTION, TYPE E 118 EA 74.00 8732.00 80.00 9440.00 68.30 8059.40

0123 4108000000-N 904 SIGN ERECTION, TYPE F 13 EA 155.00 2015.00 150.00 1950.00 141.80 1843.40

0124 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 4 EA 735.00 2940.00 845.00 3380.00 735.30 2941.20
(A

0125 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 1 EA 735.00 735.00 845.00 845.00 735.30 735.30
(A

0126 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 1 EA 735.00 735.00 300.00 300.00 735.30 735.30
(B)

0127 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 116.00 232.00 180.00 360.00 115.50 231.00
(D)

0128 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 74.00 148.00 180.00 360.00 68.30 136.60
(E)

0129 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 2 EA 165.00 330.00 180.00 360.00 152.30 304.60
(F)

0130 4138000000-N 907 DISPOSE SUPPORT, STL BM 1 EA 210.00 210.00 600.00 600.00 210.10 210.10

0131 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 230.00 230.00 600.00 600.00 210.10 210.10

0132 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 80 EA 1.15 92.00 2.25 180.00 1.10 88.00

0133 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 1.15 1.15 250.00 250.00 1.10 1.10

0134 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 2300.00 2300.00 1200.00 1200.00 2100.80 2100.80
DISPOSAL OF SIGN SYSTEM ON SPAN WIRE

0135 4400000000-E 1110 WORK ZONE SIGNS (STAT) 680 SF 14.30 9724.00 12.00 8160.00 13.40 9112.00

0136 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 32.10 9244.80 35.00 10080.00 16.20 4665.60

0137 4410000000-E 1110 WORK ZONE SIGNS (BARR) 57 SF 11.50 655.50 10.00 570.00 6.90 393.30

0138 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2500.00 2500.00 3500.00 3500.00 2863.40 2863.40
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0139  4430000000-N 1130 DRUMS 555 EA 63.00 34965.00 50.00 27750.00 57.20 31746.00
0140 4435000000-N 1135 CONES 80 EA 24.00 1920.00 20.00 1600.00 29.20 2336.00
0141 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 31.00 1984.00 36.00 2304.00 28.60 1830.40
0142  4480000000-N 1165 TMA 1 EA 50000.00 50000.00 25000.00 25000.00 15907.50 15907.50
0143 4510000000-N 1190 LAW ENFORCEMENT 32 HR 68.00 2176.00 50.00 1600.00 37.10 1187.20
0144  4650000000-N 1251 TEMP RAISED PVMT MRKS 8 EA 115.00 920.00 120.00 960.00 106.10 848.80
0145 4685000000-E 1205 THERMO PVT MKG LINES 490 7,750 LF 0.95 7362.50 1.00 7750.00 0.80 6200.00
0146 4686000000-E 1205 THERMO PVT MKG LINES 4120 17,551 LF 1.00 17551.00 1.05 18428.55 0.90 15795.90
0147 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 975 LF 3.40 3315.00 3.60 3510.00 3.20 3120.00
0148 4690000000-E 1205 THERMO PVT MKG LINES 6120 MILS 419 LF 3.70 1550.30 3.90 1634.10 3.40 1424.60
0149 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,420 LF 2.30 3266.00 2.50 3550.00 2.10 2982.00
0150 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 2,313 LF 3.40 7864.20 3.60 8326.80 3.20 7401.60
0151  4700000000-E 1205 12"WIDE THERMO 90 MILS 265 LF 3.00 795.00 3.00 795.00 2.70 715.50
0152 4710000000-E 1205 24"WIDE THERMO 120 MILS 655 LF 8.00 5240.00 8.50 5567.50 7.40 4847.00
0153  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 36 EA 125.00 4500.00 135.00 4860.00 116.70 4201.20
0154 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 114 EA 136.00 15504.00 145.00 16530.00 127.30 14512.20
0155 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 52 EA 370.00 19240.00 425.00 22100.00 371.20 19302.40
0156 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 684 LF 3.00 2052.00 11.50 7866.00 2.90 1983.60
0157 4810000000-E 1205 PAINT PVMT MARKINGS 4" 46,348 LF 0.30 13904.40 0.30 13904.40 0.30 13904.40
0158 4820000000-E 1205 PAINT PVMT MARKINGS 8" 5877 LF 1.15 6758.55 1.25 7346.25 1.10 6464.70
0159 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,602 LF 3.40 5446.80 3.75 6007.50 3.20 5126.40
0160 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 65.00 1040.00 65.00 1040.00 58.30 932.80
0161 4845000000-N 1205 PAINT PVT MKG SYMBOL 162 EA 65.00 10530.00 65.00 10530.00 58.30 9444.60
0162 4850000000-E 1205 LINE REMOVAL 4" WIDE 343 LF 2.30 788.90 3.00 1029.00 2.10 720.30
0163 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 11 EA 85.00 935.00 100.00 1100.00 79.50 874.50
0164 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 1 EA 4000.00 4000.00 4200.00 4200.00 3711.80 3711.80
IN LANE ROUTE SHIELD
0165 4900000000-N 1251 PERM RAISED PVMT MARKERS 4 EA 230.00 920.00 240.00 960.00 212.10 848.40
0166 4905000000-N 1253 SNOWPLB PVMT MRKER 874 EA 32.00 27968.00 32.00 27968.00 29.70 25957.80
0167 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 111000.00 200000.00 63250.00
0168 5325800000-E 1510 8" WATER LINE 20 LF 116.00 2320.00 550.00 11000.00 530.30 10606.00
0169 5326000000-E 1510 10" WATER LINE 20 LF 144.00 2880.00 550.00 11000.00 530.30 10606.00
0170 5326200000-E 1510 12" WATER LINE 2,045 LF 134.50 275052.50 211.00 431495.00 185.60 379552.00
0171 5329000000-E 1510 DI H20 PIPE FITTINGS 14,400 LB 8.00 115200.00 2.00 28800.00 1.60 23040.00
0172 5558000000-E 1515 12" VALVE 4 EA 4950.00 19800.00 7250.00 29000.00 6363.00 25452.00
0173 5571000000-E 1515 ZI“)TAPPING SLEEVE & VALVE 3 EA 1750.00 5250.00 2400.00 7200.00 2121.00 6363.00
0174 5588000000-E 1515 (l,zAl)R RELEASE VALVE 2 EA 6750.00 13500.00 3600.00 7200.00 3181.50 6363.00

0175 5648000000-N 1515 RELOCATE WATER METER 6 EA 2400.00 14400.00 2400.00 14400.00 2121.00 12726.00



DEC 12, 2018 08:28 AM MACON 2:00 PM 6/9 002
17BP.14.R.154, 50192.3.1 NOV 20 2018 C204130

TIP NO R-5734A 1.113 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

US-23/441 FROM US-64 TO SR-1652 (WIDE HORIZON DR)/SR-1152 (BELDEN CIR) & BRIDGE NO. 314 OVER CARTOOGECHAYE CREEK.

BUCHANAN AND SONS INC WATSON CONTRACTING INC NHM CONSTRUCTORS LLC
WHITTIER, NC FRANKLIN, NC ASHEVILLE, NC
0176 5666000000-N 1515 FIRE HYDRANT 2 EA 5500.00 11000.00 6000.00 12000.00 5302.50 10605.00
0177 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2300.00 2300.00 3000.00 3000.00 2651.30 2651.30
0178 5673000000-E 1515 FIRE HYDRANT LEG 28 LF 182.00 5096.00 96.00 2688.00 84.80 2374.40
0179 5686500000-E 1515 WATER SERVICE LINE 89 LF 40.00 3560.00 60.00 5340.00 53.00 4717.00
0180 5691100000-E 1520 4" SANITARY GRAVITY SEWER 134 LF 100.00 13400.00 72.00 9648.00 63.60 8522.40
0181 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,503 LF 180.00 270540.00 186.00 279558.00 164.40 247093.20
0182 5691500000-E 1520 12" SANITARY GRAVITY SEWER 2,496 LF 220.00 549120.00 229.00 571584.00 201.50 502944.00
0183 5691600000-E 1520 16" SANITARY GRAVITY SEWER 185 LF 290.00 53650.00 360.00 66600.00 318.20 58867.00
0184 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 4 EA 1200.00 4800.00 1800.00 7200.00 1590.80 6363.20
0185 5768500000-E 1520 SEWER SERVICE LINE 71 LF 52.00 3692.00 102.00 7242.00 90.10 6397.10
0186 5775000000-E 1525 4' DIA UTILITY MANHOLE 122 EA 3850.00 469700.00 100.00 12200.00 1590.80 194077.60
0187 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 17 LF 450.00 7650.00 600.00 10200.00 530.30 9015.10
0188 5800000000-E 1530 ABANDON 6" UTILITY PIPE 376 LF 9.75 3666.00 3.60 1353.60 3.20 1203.20
0189 5801000000-E 1530 ABANDON 8" UTILITY PIPE 947 LF 10.00 9470.00 14.50 13731.50 12.70 12026.90
0190 5802000000-E 1530 ABANDON 10" UTILITY PIPE 1,673 LF 15.00 25095.00 18.00 30114.00 15.90 26600.70
0191 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,168 LF 19.00 41192.00 24.00 52032.00 21.20 45961.60
0192 5810000000-E 1530 ABANDON 16" UTILITY PIPE 124 LF 24.00 2976.00 37.00 4588.00 31.80 3943.20
0193 5816000000-N 1530 ABANDON UTILITY MANHOLE 14 EA 2600.00 36400.00 1200.00 16800.00 1060.50 14847.00
0194 5835700000-E 1540 16" ENCASEMENT PIPE 90 LF 104.00 9360.00 425.00 38250.00 371.20 33408.00
0195 5836000000-E 1540 24" ENCASEMENT PIPE 89 LF 190.00 16910.00 425.00 37825.00 371.20 33036.80
0196 5872500000-E 1550 Z%F;E & JACK " 90 LF 740.00 66600.00 425.00 38250.00 371.20 33408.00
0197 5872500000-E 1550 |(32(‘31F§E & JACK **" 89 LF 820.00 72980.00 425.00 37825.00 371.20 33036.80
0198 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 34000.00 36175.00 31815.00
TEMPORARY SANITARY SEWER BY- PASS PUMPING
0199 6000000000-E 1605 TEMPORARY SILT FENCE 9,870 LF 2.65 26155.50 3.00 29610.00 2.70 26649.00
0200 6006000000-E 1610 EROS CONTRL STONE CL A 760 TON 84.50 64220.00 35.00 26600.00 44.20 33592.00
0201 6009000000-E 1610 EROS CONTRL STONE CL B 1,205 TON 71.50 86157.50 40.00 48200.00 48.20 58081.00
0202 6012000000-E 1610 SEDIMENT CONTROL STONE 1,475 TON 70.00 103250.00 35.00 51625.00 35.50 52362.50
0203 6015000000-E 1615 TEMPORARY MULCHING 9 ACR 1050.00 9450.00 1200.00 10800.00 1060.50 9544.50
0204 6018000000-E 1620 SEED FOR TEMP SEEDING 700 LB 2.10 1470.00 2.50 1750.00 2.10 1470.00
0205 6021000000-E 1620 FERT FOR TEMP SEEDING 3.5 TON 850.00 2975.00 975.00 3412.50 848.40 2969.40
0206 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 14.70 5880.00 20.00 8000.00 13.70 5480.00
0207 6029000000-E SP SAFETY FENCE 400 LF 2.00 800.00 2.00 800.00 1.70 680.00
0208 6030000000-E 1630 SILT EXCAVATION 1,090 CY 21.00 22890.00 23.00 25070.00 16.30 17767.00
0209 6036000000-E 1631 MATTING FOR EROS CONTROL 26,850 SY 1.90 51015.00 2.00 53700.00 1.90 51015.00
0210 6037000000-E SP COIR FIBER MAT 1,510 SY 6.30 9513.00 7.25 10947.50 6.40 9664.00
0211 6042000000-E 1632 1/4" HARDWARE CLOTH 3,840 LF 6.30 24192.00 8.75 33600.00 6.40 24576.00
0212 6045000000-E SP *" TEMPORARY PIPE 80 LF 39.00 3120.00 100.00 8000.00 60.80 4864.00

(187



DEC 12, 2018 08:28 AM MACON
17BP.14.R.154, 50192.3.1

TIP NO R-5734A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

US-23/441 FROM US-64 TO SR-1652 (WIDE HORIZON DR)/SR-1152 (BELDEN CIR) & BRIDGE NO. 314 OVER CARTOOGECHAYE CREEK.

2:00 PM
NOV 20 2018

1.113 MI

719 002
C204130

BUCHANAN AND SONS INC

WATSON CONTRACTING INC

NHM CONSTRUCTORS LLC

WHITTIER, NC FRANKLIN, NC ASHEVILLE, NC
0213 6070000000-N 1639 SPECIAL STILLING BASINS 9 EA 200.00 1800.00 1500.00 13500.00 1572.40 14151.60
0214 6071012000-E SP COIR FIBER WATTLE 460 LF 12.00 5520.00 13.00 5980.00 11.70 5382.00
0215 6071020000-E SP  POLYACRYLAMIDE (PAM) 350 LB 10.00 3500.00 11.00 3850.00 16.80 5880.00
0216 6071030000-E 1640 COIR FIBER BAFFLE 45 LF 7.35 330.75 9.00 405.00 7.40 333.00
0217 6084000000-E 1660 SEEDING AND MULCHING 10.5 ACR 2200.00 23100.00 2500.00 26250.00 2227.10 23384.55
0218 6087000000-E 1660 MOWING 6.5 ACR 210.00 1365.00 250.00 1625.00 212.10 1378.65
0219 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 2.10 315.00 2.40 360.00 2.10 315.00
0220 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1200.00 600.00 950.00 475.00 848.40 424.20
0221 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 3.15 787.50 3.50 875.00 3.20 800.00
0222 6108000000-E 1665 FERTILIZER TOPDRESSING 5.75 TON 1050.00 6037.50 1200.00 6900.00 1060.50 6097.88
0223 6111000000-E SP  IMPERVIOUS DIKE 300 LF 65.00 19500.00 50.00 15000.00 175.00 52500.00
0224 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 45.00 900.00 48.00 960.00 42.40 848.00
0225 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 105.00 5250.00 120.00 6000.00 106.10 5305.00
0226 6117500000-N SP CONC WASHOUT STRUCTURE 13 EA 2100.00 27300.00 750.00 9750.00 1500.00 19500.00
0227 6123000000-E 1670 REFORESTATION 5.1 ACR 3450.00 17595.00 3600.00 18360.00 3181.50 16225.65
0228 6126000000-E SP STREAMBANK REFORESTATION 0.31 ACR 3450.00 1069.50 3600.00 1116.00 3181.50 986.27
0229 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 86 EA 185.00 15910.00 100.00 8600.00 204.50 17587.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0230 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 43 EA 265.00 11395.00 100.00 4300.00 204.50 8793.50
FABRIC INSERT INLET PROTECTIONDEVICE
0231 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 14 EA 1000.00 14000.00 1325.00 18550.00 1050.40 14705.60
0232 7060000000-E 1705 SIGNAL CABLE 13,955 LF 3.70 51633.50 4.00 55820.00 3.20 44656.00
0233 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 45 EA 1020.00 45900.00 1200.00 54000.00 945.40 42543.00
0234 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 10 EA 1110.00 11100.00 1500.00 15000.00 1155.40 11554.00
0235  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 14 EA 1550.00 21700.00 1750.00 24500.00 1365.50 19117.00
0236 7264000000-E 1710 MESSENGER CABLE (3/8") 1,085 LF 4.85 5262.25 7.00 7595.00 5.30 5750.50
0237 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 3,015 LF 7.95 23969.25 11.00 33165.00 8.40 25326.00
0238 7301000000-E 1715 (D2|R2§§:T DRILL (*#seinee) 1,905 LF 18.75 35718.75 30.00 57150.00 17.90 34099.50
0239  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 55 EA 397.00 21835.00 425.00 23375.00 315.10 17330.50
0240 7360000000-N 1720 WOOD POLE 4 EA 1110.00 4440.00 2100.00 8400.00 1050.40 4201.60
0241 7372000000-N 1721 GUY ASSEMBLY 7 EA 570.00 3990.00 995.00 6965.00 420.20 2941.40
0242 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5200 LF 8.50 44200.00 12.00 62400.00 9.50 49400.00
0243 7456000000-E 1726 (L1E4A2D)-|N CABLE(*rwwir) 13,000 LF 2.00 26000.00 3.50 45500.00 2.60 33800.00
0244 7481000000-N SP  SITE SURVEY 3 EA 851.00 2553.00 1450.00 4350.00 105.00 315.00
0245 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 12 EA 740.00 8880.00 375.00 4500.00 367.60 4411.20
0246 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 12 EA 3350.00 40200.00 3725.00 44700.00 2888.60 34663.20
0247 7481260000-N SP  EXT LOOP EMULATOR PROCESS UNIT 3 EA 9550.00 28650.00 7849.00 23547.00 6039.80 18119.40
0248 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 9 EA 910.00 8190.00 1025.00 9225.00 787.80 7090.20



DEC 12, 2018 08:28 AM
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TIP NO

R-5734A

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

MACON

US-23/441 FROM US-64 TO SR-1652 (WIDE HORIZON DR)/SR-1152 (BELDEN CIR) & BRIDGE NO. 314 OVER CARTOOGECHAYE CREEK.

2:00 PM 8/ 9 002
NOV 20 2018 C204130
1.113 MI

BUCHANAN AND SONS INC

WATSON CONTRACTING INC

NHM CONSTRUCTORS LLC

WHITTIER, NC FRANKLIN, NC ASHEVILLE, NC
0249 7575142000-N 1736 900MHZ SPECTRUM RADIO 4 EA 3600.00 14400.00 5775.00 23100.00 4464.20 17856.80
0250 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 16 EA 19900.00 318400.00 17000.00 272000.00 14180.40 226886.40
0251 7613000000-N SP  SOIL TEST 16 EA 1600.00 25600.00 1800.00 28800.00 1050.40 16806.40
0252 7614100000-E SP  DRILLED PIER FOUND 144 CY 1000.00 144000.00 1400.00 201600.00 840.30 121003.20
0253 7631000000-N SP  MAST ARM W/ MTL POLE DES 16 EA 400.00 6400.00 138.00 2208.00 105.00 1680.00
0254 7636000000-N 1745 SIGN FOR SIGNALS 18 EA 510.00 9180.00 550.00 9900.00 420.20 7563.60
0255 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 14 EA 1760.00 24640.00 2350.00 32900.00 1313.00 18382.00
0256 7684000000-N 1750 SIGNAL CABINET FOUNDATION 4 EA 1365.00 5460.00 1525.00 6100.00 577.70 2310.80
0257 7696000000-N 1751 CONTLRS WITH CBNT (i) 4 EA 15000.00 60000.00 16890.00 67560.00 13130.00 52520.00
(TYPE 2070E, BASE MOUNTED)
0258 7744000000-N 1751 DETECTOR CARD (TYPE 170) 34 EA 130.00 4420.00 150.00 5100.00 105.00 3570.00
0259 7901000000-N 1753 CABINET BASE EXTENDER 4 EA 625.00 2500.00 800.00 3200.00 367.60 1470.40
0260 7960000000-N SP  METAL POLE FOUND REMVL 1 EA 2300.00 2300.00 5000.00 5000.00 3939.00 3939.00
0261 7972000000-N SP METAL POLE REMOVAL 1 EA 1700.00 1700.00 3375.00 3375.00 2626.00 2626.00
0262 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 14 EA 230.00 3220.00 70.00 980.00 52.50 735.00
PROTECTIVE COATING FOR PUSHBUTTON POST (BLACK)
0263 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 16 EA 2850.00 45600.00 2600.00 41600.00 1575.60 25209.60
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)
CULVERT ITEMS
0264 8126000000-N 414 CULV EXCAV @ *rwrkiorrk Lump Sum 11000.00 25000.00 4700.00
(19+20.00 -L-)
0265 8133000000-E 414 FND CONDIT MAT, BOX CULV 16 TON 86.50 1384.00 93.00 1488.00 210.00 3360.00
0266 8196000000-E 420 CLASS A CONCRETE (CULV) 417 CY 1500.00 62550.00 1600.00 66720.00 3500.00 145950.00
0267 8245000000-E 425 REINF STEEL (CULVERT) 3911 LB 1.70 6648.70 1.85 7235.35 3.00 11733.00
WALL ITEMS
0268 8802014000-E SP SOLDIER PILE RETAINING WALLS 935 SF 170.00 158950.00 200.00 187000.00 255.00 238425.00
STRUCTURE ITEMS
0269 8017000000-N SP  CM&R TEMP ACCESS *tkiiiitk Lump Sum 62500.00 67500.00 95000.00
(14+94.00 -L-)
0270 8035000000-N 402 REMV EXIST STR #teikriiir Lump Sum 49600.00 80000.00 450000.00
(14+94.00 -L-)
0271 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2500.00 2700.00 925.00
0272 8121000000-N 412 UNCL STR EXCAV STA i Lump Sum 10000.00 15000.00 35000.00
(14+94.00 -L-)
0273  8175000000-E 420 CLASS AA CONC (BRIDGE) 437 CY 851.00 37188.70 920.00 40204.00 650.00 28405.00
0274 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 59.4 CY 851.00 50549.40 920.00 54648.00 1475.00 87615.00
0275 8210000000-N 422 BRG APPR SLAB *tiktrikek Lump Sum 29500.00 31500.00 39000.00
(14+94.00 -L-)
0276 8217000000-E 425 REINF STEEL (BRIDGE) 10,862 LB 1.70 18465.40 1.85 20094.70 2.00 21724.00



DEC 12, 2018 08:28 AM MACON 2:00 PM 9/ 9 002
17BP.14.R.154, 50192.3.1 NOV 20 2018 C204130

TIP NO R-5734A 1.113 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNAL, CULVERT, AND STRUCTURE.

US-23/441 FROM US-64 TO SR-1652 (WIDE HORIZON DR)/SR-1152 (BELDEN CIR) & BRIDGE NO. 314 OVER CARTOOGECHAYE CREEK.

BUCHANAN AND SONS INC WATSON CONTRACTING INC NHM CONSTRUCTORS LLC
WHITTIER, NC FRANKLIN, NC ASHEVILLE, NC

0277 8224000000-E 425 EPOXY COAT REINF STL BRDG 1,002 LB 170 1856.40 1.85 2020.20 2.20 2402.40
0278 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 360.00 5040.00 385.00 5390.00 1000.00 14000.00

(HP 12 X 53)
0279 8364000000-E 450 HP12X53 PILES 980 LF 91.00 89180.00 98.00 96040.00 45.00 44100.00
0280 8482000000-E 460 THREE BAR METAL RAIL 922 LF 295.00 27199.00 320.00 29504.00 270.00 24894.00
0281 8505000000-E 460 VERT CONC BARRIER RAIL 100 LF 182.00 18200.00 196.00 19600.00 420.00 42000.00
0282 8608000000-E 876 RIP RAP 11 (2-0) 285 TON 23.00 6555.00 25.00 7125.00 1.00 285.00
0283 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 320 sY 8.00 2560.00 8.50 2720.00 6.00 1920.00
0284 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5500.00 5900.00 3000.00
0285 8753200000-E 430 3-0"X 3-3" PRESTR BOX BEAM 1,100 LF 329.00 361900.00 360.00 396000.00 320.00 352000.00

CONTRACT TOTAL TOTAL 14032805.00 TOTAL 15600000.00 TOTAL 16036716.79

ROADWAY ITEMS SUB-TOTAL 13013978.40  SUB-TOTAL 14436610.75  SUB-TOTAL 14390278.39

CULVERT ITEMS SUB-TOTAL 81582.70  SUB-TOTAL 10044335  SUB-TOTAL 165743.00

WALL ITEMS SUB-TOTAL 158950.00  SUB-TOTAL 187000.00  SUB-TOTAL 238425.00

STRUCTURE ITEMS SUB-TOTAL 778293.90  SUB-TOTAL 87504590  SUB-TOTAL 1242270.40

BIDDERS IN ORDER CONTRACT TOTAL

BUCHANAN AND SONS INC 1 14032805.00

WATSON CONTRACTING INC 2 15600000.00

NHM CONSTRUCTORS LLC 3 16036716.79



DEC 12, 2018 08:28 AM
2019CPT.03.02.10671, 2019CPT.03.02.20671

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

1 SECTION OF US-17 AND 25 SECTIONS OF SECONDARY ROADS.

ONSLOW

2:00 PM 1/ 2 003
NOV 20 2018 C204271
36.510 MI

ONSLOW GRADING & PAVING INC

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
JACKSONVILLE, NC ROCKY MOUNT, NC AHOSKIE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 95294.24 410000.00 498000.00
0002 0106000000-E 230 BORROW EXCAVATION 3,069 CY 22.47 68735.73 25.00 76475.00 35.00 107065.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 965 TON 67.56 65195.40 100.00 96500.00 85.00 82025.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 60.15 SMI 2643.73 159020.36 2900.00 174435.00 3500.00 210525.00
0005 1297000000-E 607 z\%L ASP PVMT #**x DTH 4,684 SY 3.90 18267.60 4.45 20843.80 4.00 18736.00
0006 1297000000-E 607 xll_llyzé)SP PVMT #+x" DTH 17,566 SY 5.89 103463.74 3.00 52698.00 2.25 39523.50
0007 1297000000-E 607 z\gll%L ASP PVMT **x DTH 183,704 SY 2.63 483141.52 3.00 551112.00 2.40 440889.60
0008 1308000000-E 607 ?8'--“?‘ lAgf;HALT PVMT #r _ sk 59,278 SY 3.25 192653.50 2.25 133375.50 3.50 207473.00
0009 1330000000-E 607 INCIDENTAL MILLING 12,159 SY 11.85 144084.15 15.00 182385.00 15.00 182385.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 59,561 TON 54.39 3239522.79 54.00 3216294.00 53.25 3171623.25
0011 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 425 TON 74.85 31811.25 100.00 42500.00 85.00 36125.00
0012 1575000000-E 620 ASP FOR PLANT MIX 4,020 TON 627.38 2522067.60 580.00 2331600.00 650.00 2613000.00
0013 1775500000-E 660 ?«637; MAT COAT, #** STONE 108,309 SY 2.43 263190.87 2.45 265357.05 2.10 227448.90
0014 1838000000-E 660 EMULSION FOR AST 43,330 GAL 2.48 107458.40 2.50 108325.00 2.30 99659.00
0015 1880000000-E SP  GENERIC PAVING ITEM (TON) 322 TON 141.48 45556.56 250.00 80500.00 250.00 80500.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0016 1880000000-E SP  GENERIC PAVING ITEM (TON) 395 TON 125.18 49446.10 250.00 98750.00 225.00 88875.00

PATCHING EXISTING PAVEMENT (MILL)
0017 2738000000-E SP  GENERIC PAVING ITEM (SY) 69 SY 162.04 11180.76 300.00 20700.00 125.00 8625.00

REMOVE AND REPLACE 5" MONOLITHIC CONCRETE

ISLANDS
0018 2830000000-N 858 ADJ MANHOLES 62 EA 702.16 43533.92 590.00 36580.00 850.00 52700.00
0019 2845000000-N 858 ADJ METER OR VALVE BOXES 36 EA 702.16 25277.76 200.00 7200.00 750.00 27000.00
0020 3210000000-N 862 GR END TYPE CAT-1 2 EA 1026.24 2052.48 850.00 1700.00 850.00 1700.00
0021 3287000000-N SP GREND TYPE TL-3 2 EA 4104.94 8209.88 3250.00 6500.00 3250.00 6500.00
0022 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 400 LF 20.52 8208.00 21.00 8400.00 21.00 8400.00

REMOVE & REPLACE EXISTING GUARDRAIL
0023  4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4,320 SF 8.05 34776.00 7.45 32184.00 10.00 43200.00
0024 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 118936.98 273000.00 680000.00
0025 4510000000-N 1190 LAW ENFORCEMENT 280 HR 27.01 7562.80 70.00 19600.00 80.00 22400.00
0026 4685000000-E 1205 THERMO PVT MKG LINES 490 43566 LF 0.64 27882.24 0.54 23525.64 0.54 23525.64
0027 4686000000-E 1205 THERMO PVT MKG LINES 4120 136,188 LF 0.69 93969.72 0.60 81712.80 0.60 81712.80
0028 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 394 LF 3.46 1363.24 2.00 788.00 2.00 788.00
0029 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 52 LF 3.78 196.56 2.50 130.00 2.50 130.00
0030 4700000000-E 1205 12"WIDE THERMO 90 MILS 396 LF 5.40 2138.40 3.00 1188.00 3.00 1188.00
0031 4702000000-E 1205 12"WIDE THERMO 120 MILS 805 LF 5.67 4564.35 3.80 3059.00 3.80 3059.00
0032 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,709 LF 8.64 14765.76 5.90 10083.10 5.90 10083.10
0033  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 129.63 3629.64 45.00 1260.00 45.00 1260.00



DEC 12, 2018 08:28 AM

2019CPT.03.02.10671, 2019CPT.03.02.20671

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
1 SECTION OF US-17 AND 25 SECTIONS OF SECONDARY ROADS.

ONSLOW

2:00 PM 2/ 2 003
NOV 20 2018 C204271
36.510 MI

ONSLOW GRADING & PAVING INC

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
JACKSONVILLE, NC ROCKY MOUNT, NC AHOSKIE, NC

0034 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 342 EA 118.83 40639.86 125.00 42750.00 125.00 42750.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,015,107 LF 0.17 172568.19 0.13 131963.91 0.13 131963.91
0036 4825000000-E 1205 PAINT PVMT MARKINGS 12" 160 LF 1.08 172.80 1.50 240.00 1.50 240.00
0037 4835000000-E 1205 PAINT PVT MKG LINES 24" 287 LF 3.24 929.88 3.00 861.00 3.00 861.00
0038 4845000000-N 1205 PAINT PVT MKG SYMBOL 123 EA 43.21 5314.83 38.00 4674.00 38.00 4674.00
0039 4900000000-N 1251 PERM RAISED PVMT MARKERS 1,907 EA 5.56 10602.92 4.00 7628.00 4.00 7628.00
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 2,873 EA 31.33 90011.09 27.00 77571.00 27.00 77571.00
0041 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 27006.14 13800.00 320500.00
0042 6000000000-E 1605 TEMPORARY SILT FENCE 3,170 LF 5.13 16262.10 2.00 6340.00 3.75 11887.50
0043 6009000000-E 1610 EROS CONTRL STONE CL B 796 TON 70.73 56301.08 100.00 79600.00 65.00 51740.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 796 TON 34.73 27645.08 40.00 31840.00 65.00 51740.00
0045 6015000000-E 1615 TEMPORARY MULCHING 31.7 ACR 216.05 6848.79 100.00 3170.00 900.00 28530.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 1,588 LB 10.80 17150.40 1.00 1588.00 4.75 7543.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 7.95 TON 270.06 2146.98 100.00 795.00 900.00 7155.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 330 SY 10.80 3564.00 4.00 1320.00 2.25 742.50
0049 6042000000-E 1632 1/4" HARDWARE CLOTH 1,588 LF 5.83 9258.04 2.00 3176.00 5.00 7940.00
0050 6071010000-E SP  WATTLE 590 LF 32.41 19121.90 8.00 4720.00 10.50 6195.00
0051 6084000000-E 1660 SEEDING AND MULCHING 23.06 ACR 2160.49 49820.90 1950.00 44967.00 2150.00 49579.00
0052 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,588 LB 14.04 22295.52 2.00 3176.00 12.00 19056.00
0053 6093000000-E 1661 FERT FOR REPAIR SEEDING 7.95 TON 270.06 2146.98 100.00 795.00 900.00 7155.00
0054 6117000000-N SP RESPONSE FOR EROS CONTROL 22 EA 486.11 10694.42 500.00 11000.00 0.01 0.22
0055 7300000000-E 1715 UNPAVED TRENCH (¥*ikikix) 600 LF 8.64 5184.00 8.00 4800.00 8.00 4800.00

(1,27
0056 7301000000-E 1715 DIRECT DRILL (¥*riiorkr) 60 LF 19.44 1166.40 18.00 1080.00 18.00 1080.00

(1,27
0057 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 5 EA 473.15 2365.75 219.00 1095.00 219.00 1095.00
0058 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 7,475 LF 7.35 54941.25 6.80 50830.00 6.80 50830.00
0059 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 2,413 LF 2.32 5598.16 2.15 5187.95 2.15 5187.95

(14-2)
0060 7744000000-N 1751 DETECTOR CARD (TYPE 170) 2 EA 199.85 399.70 185.00 370.00 185.00 370.00

CONTRACT TOTAL TOTAL 8657315.46 TOTAL 8904098.75 TOTAL 9974938.87

ROADWAY ITEMS SUB-TOTAL 8657315.46 SUB-TOTAL 8904098.75 SUB-TOTAL 9974938.87

BIDDERS IN ORDER CONTRACT TOTAL

ONSLOW GRADING & PAVING INC 1 8657315.46

BARNHILL CONTRACTING COMPANY 2 8904098.75

ROSE BROTHERS PAVING CO INC 3 9974938.87



DEC 12, 2018 08:28 AM
17BP.5.R.96

TIP NO B-4833
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

WAKE

2:00 PM 1/ 6 004
NOV 20 2018 C204263
0.259 MI

NATIONAL BRIDGE BUILDERS LLC

DANE CONSTRUCTION INC

FSC Il LLC DBA FRED SMITH

COMPANY

KERNERSVILLE, NC MOORESVILLE, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 52000.00 55240.00 60000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 6000.00 13000.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 10000.00 5700.00 15000.00
(18+64.00 -L-)

0004 0043000000-N 226 GRADING Lump Sum 92000.00 175000.00 235000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 1.00 400.00 20.00 8000.00 25.00 10000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 30.00 300.00 50.00 500.00 15.00 150.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 1.00 400.00 35.00 14000.00 20.00 8000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 1.00 1100.00 2.25 2475.00 2.00 2200.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 20.00 800.00 30.00 1200.00 25.00 1000.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 10.00 1100.00 2.10 231.00 2.00 220.00
0012 0335400000-E 305 24" DRAINAGE PIPE 148 LF 60.00 8880.00 40.00 5920.00 70.00 10360.00
0013 0448000000-E 310 ::;"?CP CULV CLASS IV 84 LF 400.00 33600.00 164.00 13776.00 165.00 13860.00
0014 0448200000-E 310 15" RCP CULV CLASS IV 72 LF 60.00 4320.00 65.00 4680.00 65.00 4680.00
0015 0995000000-E 340 PIPE REMOVAL 155 LF 5.00 775.00 15.00 2325.00 10.00 1550.00
0016 1099500000-E 505 SHALLOW UNDERCUT 200 CY 5.00 1000.00 20.00 4000.00 25.00 5000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 5.00 1000.00 30.00 6000.00 30.00 6000.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 40 TON 30.00 1200.00 35.00 1400.00 40.00 1600.00
0019 1330000000-E 607 INCIDENTAL MILLING 600 SY 15.00 9000.00 12.50 7500.00 10.00 6000.00
0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 980 TON 80.00 78400.00 45.00 44100.00 55.00 53900.00
0021 1503000000-E 610 ASP CONC INTR CRS [19.0C 770 TON 80.00 61600.00 52.00 40040.00 55.00 42350.00
0022 1519000000-E 610 ASP CONC SURF CRS S9.5B 710 TON 85.00 60350.00 60.00 42600.00 55.00 39050.00
0023 1575000000-E 620 ASP FOR PLANT MIX 130 TON 610.00 79300.00 600.00 78000.00 620.00 80600.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 100.00 1000.00 150.00 1500.00 150.00 1500.00
0025 2000000000-N 806 RIGHT-OF-WAY MARKERS 25 EA 225.00 5625.00 215.00 5375.00 200.00 5000.00
0026 2209000000-E 838 ENDWALLS 6 CY 1200.00 7200.00 1000.00 6000.00 1350.00 8100.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00 1850.00 3700.00 1850.00 3700.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 700.00 1400.00 700.00 1400.00 700.00 1400.00
0029 2556000000-E 846 SHOULDER BERM GUTTER 50 LF 40.00 2000.00 30.00 1500.00 38.75 1937.50
0030 2612000000-E 848 6" CONCRETE DRIVEWAY 50 SY 80.00 4000.00 55.00 2750.00 72.50 3625.00
0031 3030000000-E 862 STL BEAM GUARDRAIL 750 LF 17.50 13125.00 17.50 13125.00 17.50 13125.00
0032 3045000000-E 862 SBGR SHOP CURVED 50 LF 19.75 987.50 19.75 987.50 19.75 987.50
0033 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 13.00 65.00
0034 3195000000-N 862 GR END TYPE AT-1 1 EA 650.00 650.00 650.00 650.00 650.00 650.00
0035 3215000000-N SP GRANCHOR TYPE Il 4 EA 1750.00 7000.00 1750.00 7000.00 1750.00 7000.00
0036 3287000000-N SP  GREND TYPE TL-3 3 EA 3100.00 9300.00 3100.00 9300.00 3100.00 9300.00
0037 3628000000-E 876 RIP RAP, CLASS | 530 TON 60.00 31800.00 38.00 20140.00 60.00 31800.00
0038 3635000000-E 876 RIP RAP, CLASS I 20 TON 60.00 1200.00 40.00 800.00 60.00 1200.00



DEC 12, 2018 08:28 AM

17BP.5.R.96

TIP NO

B-4833

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

WAKE

2:00 PM 2/ 6 004
NOV 20 2018 C204263
0.259 MI

NATIONAL BRIDGE BUILDERS LLC

DANE CONSTRUCTION INC

FSC Il LLC DBA FRED SMITH

COMPANY
KERNERSVILLE, NC MOORESVILLE, NC RALEIGH, NC
0039 3649000000-E 876 RIP RAP, CLASS B 420 TON 50.00 21000.00 35.00 14700.00 50.00 21000.00
0040 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,030 SY 2.00 4060.00 2.25 4567.50 2.00 4060.00
0041 4025000000-E 901 E:E()DNTR FURN, TYPE **SIGN 2 SF 22.00 44.00 25.74 51.48 24.00 48.00
0042 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 36 LF 7.00 252.00 6.96 250.56 7.00 252.00
0043  4110000000-N 904 (SEI()BN ERECTION, TYPE ** (GRD MTD) 2 EA 60.00 120.00 268.10 536.20 250.00 500.00
0044 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 20.00 40.00 5.36 10.72 5.00 10.00
0045 4238000000-N 907 DISPOSE SIGN, D, E, F 2 EA 20.00 40.00 5.36 10.72 5.00 10.00
0046 4400000000-E 1110 WORK ZONE SIGNS (STAT) 487 SF 12.00 5844.00 7.29 3550.23 7.00 3409.00
0047 4410000000-E 1110 WORK ZONE SIGNS (BARR) 139 SF 12.00 1668.00 7.56 1050.84 7.00 973.00
0048 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 50.00 1400.00 58.98 1651.44 60.00 1680.00
0049 4445000000-E 1145 BARRICADES (TYPE IIl) 96 LF 25.00 2400.00 26.81 2573.76 25.00 2400.00
0050 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,564 LF 1.04 2666.56 1.04 2666.56 1.10 2820.40
0051 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,564 LF 1.16 2974.24 1.16 2974.24 1.20 3076.80
0052 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 7.50 180.00 7.50 180.00 7.50 180.00
0053 6000000000-E 1605 TEMPORARY SILT FENCE 2,355 LF 2.50 5887.50 2.00 4710.00 1.95 4592.25
0054 6006000000-E 1610 EROS CONTRL STONE CL A 90 TON 1.00 90.00 35.00 3150.00 35.00 3150.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 545 TON 1.00 545.00 35.00 19075.00 20.00 10900.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 1.00 255.00 30.00 7650.00 17.00 4335.00
0057 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 1200.00 5400.00 800.00 3600.00 750.00 3375.00
0058 6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 2.00 600.00 3.00 900.00 1.00 300.00
0059 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1000.00 1500.00 1000.00 1500.00 250.00 375.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 18.84 3768.00 10.00 2000.00 18.00 3600.00
0061 6029000000-E SP SAFETY FENCE 200 LF 2.50 500.00 1.25 250.00 4.50 900.00
0062 6030000000-E 1630 SILT EXCAVATION 260 CY 1.00 260.00 10.00 2600.00 5.00 1300.00
0063 6036000000-E 1631 MATTING FOR EROS CONTROL 8,950 SY 1.75 15662.50 1.40 12530.00 0.90 8055.00
0064 6037000000-E SP COIR FIBER MAT 100 SY 10.00 1000.00 6.00 600.00 15.00 1500.00
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 310 LF 6.00 1860.00 4.00 1240.00 4.00 1240.00
0066 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 475.00 950.00 150.00 300.00
0067 6071010000-E SP WATTLE 350 LF 8.00 2800.00 6.50 2275.00 8.00 2800.00
0068 6071013000-E SP WATTLE BARRIER 900 LF 8.00 7200.00 8.50 7650.00 8.00 7200.00
0069 6071020000-E SP  POLYACRYLAMIDE (PAM) 270 LB 8.00 2160.00 8.00 2160.00 5.00 1350.00
0070 6084000000-E 1660 SEEDING AND MULCHING 6 ACR 1500.00 9000.00 2000.00 12000.00 750.00 4500.00
0071 6087000000-E 1660 MOWING 3 ACR 50.00 150.00 100.00 300.00 250.00 750.00
0072 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 2.00 100.00 4.00 200.00
0073 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1500.00 375.00 1000.00 250.00 1500.20 375.05
0074 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 2.00 200.00 4.00 400.00
0075 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 1000.00 2500.00 1000.00 2500.00 300.00 750.00
0076 6111000000-E SP  IMPERVIOUS DIKE 73 LF 50.00 3650.00 35.00 2555.00 50.00 3650.00



DEC 12, 2018 08:28 AM WAKE 2:00 PM 3/6 004
17BP.5.R.96 NOV 20 2018 C204263

TIP NO B-4833 0.259 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

NATIONAL BRIDGE BUILDERS LLC DANE CONSTRUCTION INC FSC Il LLC DBA FRED SMITH
COMPANY
KERNERSVILLE, NC MOORESVILLE, NC RALEIGH, NC
0077  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 50.00 500.00 30.00 300.00 90.00 900.00
0078 6117000000-N SP  RESPONSE FOR EROS CONTROL 75 EA 1.00 75.00 50.00 3750.00 10.00 750.00
0079 6117500000-N SP  CONC WASHOUT STRUCTURE 2 EA 750.00 1500.00 1450.00 2900.00 500.00 1000.00
0080 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 6000.00 600.00 10000.00 1000.00
STRUCTURE ITEMS
0081 8035000000-N 402 REMV EXIST STR msenis Lump Sum 150000.00 41355.00 86000.00
(18+64.00 -L-)
0082 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum 1500.00 950.00 2000.00
0083 8121000000-N 412 UNCL STR EXCAV STA #r Lump Sum 5000.00 10000.00 15000.00
(18+64.00 -L-)
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 436 CY 800.00 34880.00 1200.00 52320.00 1500.00 65400.00
0085 8210000000-N 422 BRG APPR SLAB *trtriri Lump Sum 22500.00 15345.00 26000.00
(18+64.00 -L-)
0086 8217000000-E 425 REINF STEEL (BRIDGE) 5272 LB 1.25 6590.00 1.50 7908.00 2.00 10544.00
0087 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 400.00 5600.00 1000.00 14000.00 1200.00 16800.00
(HP 12 X 53)
0088  8364000000-E 450 HP12X53 PILES 431 LF 30.00 12930.00 35.00 15085.00 28.00 12068.00
0089  8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 90.00 12622.50 120.00 16830.00 150.00 21037.50
0090 8608000000-E 876 RIP RAP Il (2-0") 223 TON 5.00 1115.00 54.00 12042.00 60.00 13380.00
0091 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 247 SY 2.00 494.00 2.25 555.75 4.00 988.00
0092 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 7500.00 2276.00
0093 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 770 LF 145.00 111650.00 240.00 184800.00 175.00 134750.00
CONTRACT TOTAL TOTAL 1080185.80 TOTAL 1104839.50 TOTAL 1215121.00
ROADWAY ITEMS SUB-TOTAL 71030430  SUB-TOTAL 726148.75  SUB-TOTAL 808877.50

STRUCTURE ITEMS SUB-TOTAL 369881.50 SUB-TOTAL 378690.75 SUB-TOTAL 406243.50



DEC 12, 2018 08:28 AM WAKE 2:00 PM 4/ 6 004
17BP.5.R.96 NOV 20 2018 C204263

TIP NO B-4833 0.259 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

UNITED CONTRACTORS, INC. DBA ST WOOTEN CORPORATION
UNITED CONTRACTORS INC. OF
IOWA
JOHNSTON, 1A WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 67000.00 69750.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 13500.00 8375.00
0003 0030000000-N SP  TYPE Il MODIFIED APPR *rtieris Lump Sum 12000.00 11000.00
(18+64.00 -L-)

0004 0043000000-N 226 GRADING Lump Sum 192000.00 160000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 400 cY 12.00 4800.00 25.00 10000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 cy 12.00 120.00 80.00 800.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 400 cY 38.00 15200.00 45.00 18000.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.00 2200.00 4.00 4400.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 40.00 1600.00 54.00 2160.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 2.00 220.00 4.00 440.00
0012 0335400000-E 305 24" DRAINAGE PIPE 148 LF 85.00 12580.00 92.00 13616.00
0013 0448000000-E 310 ::;"?CP CULV CLASS IV 84 LF 130.00 10920.00 240.00 20160.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 72 LF 56.00 4032.00 88.00 6336.00
0015 0995000000-E 340 PIPE REMOVAL 155 LF 20.00 3100.00 32.00 4960.00
0016 1099500000-E 505 SHALLOW UNDERCUT 200 CY 25.00 5000.00 25.00 5000.00
0017 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 25.00 5000.00 25.00 5000.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 40 TON 25.00 1000.00 25.00 1000.00
0019  1330000000-E 607 INCIDENTAL MILLING 600 SY 15.00 9000.00 8.00 4800.00
0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 980 TON 80.00 78400.00 106.60 104468.00
0021 1503000000-E 610 ASP CONC INTR CRS 119.0C 770 TON 80.00 61600.00 108.15 83275.50
0022 1519000000-E 610 ASP CONC SURF CRS S9.5B 710 TON 85.00 60350.00 11215 79626.50
0023  1575000000-E 620 ASP FOR PLANT MIX 130 TON 610.00 79300.00 592.00 76960.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 10 TON 300.00 3000.00 225.00 2250.00
0025 2000000000-N 806 RIGHT-OF-WAY MARKERS 25 EA 200.00 5000.00 325.00 8125.00
0026 2209000000-E 838 ENDWALLS 6 CvY 1450.00 8700.00 2200.00 13200.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1900.00 3800.00 3500.00 7000.00
0028 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00 700.00 1400.00
0029 2556000000-E 846 SHOULDER BERM GUTTER 50 LF 50.00 2500.00 68.00 3400.00
0030 2612000000-E 848 6" CONCRETE DRIVEWAY 50 SY 70.00 3500.00 100.00 5000.00
0031 3030000000-E 862 STL BEAM GUARDRAIL 750 LF 17.50 13125.00 17.50 13125.00
0032 3045000000-E 862 SBGR SHOP CURVED 50 LF 19.75 987.50 19.75 987.50
0033  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00
0034 3195000000-N 862 GREND TYPE AT-1 1 EA 650.00 650.00 650.00 650.00
0035 3215000000-N SP  GR ANCHOR TYPE Il 4 EA 1750.00 7000.00 1750.00 7000.00
0036 3287000000-N SP GREND TYPE TL-3 3 EA 3100.00 9300.00 3100.00 9300.00
0037 3628000000-E 876 RIP RAP, CLASS | 530 TON 85.00 45050.00 60.00 31800.00

0038 3635000000-E 876 RIP RAP, CLASSII 20 TON 85.00 1700.00 63.00 1260.00



DEC 12, 2018 08:28 AM WAKE 2:00 PM 5/ 6 004
17BP.5.R.96 NOV 20 2018 C204263

TIP NO B-4833 0.259 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

UNITED CONTRACTORS, INC. DBA S T WOOTEN CORPORATION
UNITED CONTRACTORS INC. OF
IOWA

JOHNSTON, IA WILSON, NC
0039  3649000000-E 876 RIP RAP, CLASS B 420 TON 65.00 27300.00 58.00 24360.00
0040  3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,030 SY 2.00 4060.00 4.00 8120.00
0041  4025000000-E 901 &())NTR FURN, TYPE **SIGN 2 SF 24.00 48.00 24.00 48.00
0042  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 36 LF 6.49 233.64 6.49 233.64
0043  4110000000-N 904 (SEK)BN ERECTION, TYPE ** (GRD MTD) 2 EA 250.00 500.00 250.00 500.00
0044  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 5.00 10.00 5.00 10.00
0045  4238000000-N 907 DISPOSE SIGN, D, E, F 2 EA 5.00 10.00 5.00 10.00
0046  4400000000-E 1110 WORK ZONE SIGNS (STAT) 487 SF 6.80 3311.60 6.80 3311.60
0047  4410000000-E 1110 WORK ZONE SIGNS (BARR) 139 SF 7.05 979.95 7.05 979.95
0048  4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 28 DAY 55.00 1540.00 200.00 5600.00
0049  4445000000-E 1145 BARRICADES (TYPE Il) 96 LF 25.00 2400.00 25.00 2400.00
0050 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,564 LF 1.50 3846.00 1.50 3846.00
0051 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,564 LF 1.50 3846.00 1.50 3846.00
0052 4900000000-N 1251 PERM RAISED PVMT MARKERS 24 EA 10.00 240.00 10.00 240.00
0053  6000000000-E 1605 TEMPORARY SILT FENCE 2,355 LF 3.25 7653.75 3.00 7065.00
0054  6006000000-E 1610 EROS CONTRL STONE CL A 90 TON 55.00 4950.00 45.00 4050.00
0055 6009000000-E 1610 EROS CONTRL STONE CL B 545 TON 55.00 29975.00 50.00 27250.00
0056 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 40.00 10200.00 45.00 11475.00
0057 6015000000-E 1615 TEMPORARY MULCHING 4.5 ACR 800.00 3600.00 1675.00 7537.50
0058  6018000000-E 1620 SEED FOR TEMP SEEDING 300 LB 3.00 900.00 4.00 1200.00
0059  6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1000.00 1500.00 980.00 1470.00
0060 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 20.00 4000.00 5.00 1000.00
0061 6029000000-E SP SAFETY FENCE 200 LF 2.50 500.00 3.00 600.00
0062 6030000000-E 1630 SILT EXCAVATION 260 CY 12.00 3120.00 23.00 5980.00
0063 6036000000-E 1631 MATTING FOR EROS CONTROL 8,950 SY 1.40 12530.00 1.70 15215.00
0064 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 10.00 1000.00
0065 6042000000-E 1632 1/4" HARDWARE CLOTH 310 LF 8.00 2480.00 6.25 1937.50
0066 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 300.00 600.00 600.00 1200.00
0067 6071010000-E SP  WATTLE 350 LF 18.00 6300.00 12.50 4375.00
0068 6071013000-E SP WATTLE BARRIER 900 LF 21.00 18900.00 18.50 16650.00
0069 6071020000-E SP POLYACRYLAMIDE (PAM) 270 LB 10.00 2700.00 10.00 2700.00
0070  6084000000-E 1660 SEEDING AND MULCHING 6 ACR 2000.00 12000.00 2785.00 16710.00
0071 6087000000-E 1660 MOWING 3 ACR 100.00 300.00 150.00 450.00
0072  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 2.00 100.00 12.00 600.00
0073  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1000.00 250.00 2900.00 725.00
0074 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 2.00 200.00 3.80 380.00
0075  6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 1000.00 2500.00 1100.00 2750.00

0076 6111000000-E SP  IMPERVIOUS DIKE 73 LF 55.00 4015.00 210.00 15330.00



DEC 12, 2018 08:28 AM

17BP.5.R.96

TIP NO

B-4833

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE NO 376 OVER LITTLE BLACK CREEK ON SR-1761 (WIMBERLY ROAD).

WAKE

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

ST WOOTEN CORPORATION

IOWA
JOHNSTON, 1A WILSON, NC
0077  6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 30.00 300.00 50.00 500.00
0078 6117000000-N SP  RESPONSE FOR EROS CONTROL 75 EA 300.00 22500.00 30.00 2250.00
0079 6117500000-N SP  CONC WASHOUT STRUCTURE 2 EA 1500.00 3000.00 1000.00 2000.00
0080 6123000000-E 1670 REFORESTATION 0.1 ACR 6000.00 600.00 7900.00 790.00
STRUCTURE ITEMS
0081 8035000000-N 402 REMV EXIST STR #renonis Lump Sum 40000.00 55000.00
(18+64.00 -L-)
0082 8065000000-N SP  ASBESTOS ASSESSMENT Lump Sum 1500.00 1000.00
0083 8121000000-N 412 UNCL STR EXCAV STA *ori Lump Sum 4000.00 5700.00
(18+64.00 -L-)
0084 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 436 CY 2000.00 87200.00 1000.00 43600.00
0085 8210000000-N 422 BRG APPR SLAB *menion: Lump Sum 30000.00 35000.00
(18+64.00 -L-)
0086 8217000000-E 425 REINF STEEL (BRIDGE) 5272 LB 1.50 7908.00 1.50 7908.00
0087 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 800.00 11200.00 550.00 7700.00
(HP 12 X 53)
0088  8364000000-E 450 HP12X53 PILES 431 LF 40.00 17240.00 50.00 21550.00
0089  8505000000-E 460 VERT CONC BARRIER RAIL 140.25 LF 175.00 24543.75 145.00 20336.25
0090 8608000000-E 876 RIP RAP Il (2-0") 223 TON 65.00 14495.00 67.00 14941.00
0091 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 247 SY 2.50 617.50 4.00 988.00
0092 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 2450.00 3000.00
0093 8763000000-E 430 3-0"X 2-0"PRESTR SLABS 770 LF 200.00 154000.00 230.00 177100.00
CONTRACT TOTAL TOTAL 1344753.69 TOTAL 1395208.94
ROADWAY ITEMS SUB-TOTAL 949599.44  SUB-TOTAL 1001385.69
STRUCTURE ITEMS SUB-TOTAL 39515425  SUB-TOTAL 393823.25
BIDDERS IN ORDER CONTRACT TOTAL
NATIONAL BRIDGE BUILDERS LLC 1 1080185.80
DANE CONSTRUCTION INC 2 1104839.50
FSC Il LLC DBA FRED SMITH COMPANY 3 1215121.00
UNITED CONTRACTORS, INC. DBA UNITED 4 1344753.69
CONTRACTORS INC. OF [OWA
ST WOOTEN CORPORATION 5 1395208.94



DEC 12, 2018 08:28 AM PERSON 2:00 PM 1/ 2 005
2020CPT.05.08.20731.1 NOV 20 2018 C204267

TIP NO 25.610 MI

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER GRADING.
15 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC ADAMS CONSTRUCTION COMPANY

RALEIGH, NC ROANOKE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 89901.89 180631.61
0002 0106000000-E 230 BORROW EXCAVATION 577 CY 14.34 8274.18 134.95 77866.15
0003 0264000000-E SP GENERIC GRADING ITEM (SMI) 21.88 SMI 2387.81 52245.28 3500.00 76580.00

SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 734 TON 50.64 37169.76 96.61 70911.74
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 953 TON 14.07 13408.71 46.10 43933.30
0006 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 189,988 SY 1.80 341978.40 1.57 298281.16
0007 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 11,029 SY 2.41 26579.89 2.00 22058.00
0008 1330000000-E 607 INCIDENTAL MILLING 16,015 SY 4.35 69665.25 6.36 101855.40
0009 1503000000-E 610 ASP CONC INTR CRS 119.0C 1,818 TON 38.83 70592.94 52.80 95990.40
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 28,147 TON 40.70 1145582.90 56.35 1586083.45
0011 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,067 TON 42.05 44867.35 56.70 60498.90
0012 1575000000-E 620 ASP FOR PLANT MIX 2,037 TON 610.00 1242570.00 597.00 1216089.00
0013 1704000000-E SP PATCHING EXIST PAVEMENT 4,715 TON 123.64 582962.60 128.51 605924.65
0014 2830000000-N 858 ADJ MANHOLES 1 EA 1000.00 1000.00 1500.00 1500.00
0015 2845000000-N 858 ADJ METER OR VALVE BOXES 6 EA 1000.00 6000.00 1500.00 9000.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,853 SF 6.25 17831.25 4.85 13837.05
0017 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 14757.97 171100.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 274,058 LF 0.48 131547.84 0.48 131547.84
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 263,865 LF 0.59 155680.35 0.59 155680.35
0020 4687000000-E 1205 THERMO PVT MKG LINES 4240 200 LF 8.00 1600.00 8.00 1600.00
0021 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 88 LF 10.00 880.00 10.00 880.00
0022 4710000000-E 1205 24"WIDE THERMO 120 MILS 359 LF 12.00 4308.00 12.00 4308.00
0023 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 40 EA 125.00 5000.00 125.00 5000.00
0024 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 26 EA 150.00 3900.00 150.00 3900.00
0025 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,800 LF 0.26 5148.00 0.26 5148.00
0026 6000000000-E 1605 TEMPORARY SILT FENCE 840 LF 5.08 4267.20 2.25 1890.00
0027 6071010000-E SP  WATTLE 2,150 LF 7.78 16727.00 6.75 14512.50
0028 6084000000-E 1660 SEEDING AND MULCHING 8.4 ACR 2675.00 22470.00 2800.00 23520.00
0029 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,062 LF 6.25 6637.50 6.25 6637.50

CONTRACT TOTAL TOTAL 4123554.26 TOTAL 4986765.00

ROADWAY ITEMS SUB-TOTAL 4123554.26 SUB-TOTAL 4986765.00

BIDDERS IN ORDER CONTRACT TOTAL

CAROLINA SUNROCK LLC 1 4123554.26



DEC 12, 2018 08:28 AM
2020CPT.05.08.20731.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.
15 SECTIONS OF SECONDARY ROADS.

PERSON

2:00 PM
NOV 20 2018

25.610 MI

2/ 2

005
C204267

ADAMS CONSTRUCTION COMPANY

4986765.00



DEC 12, 2018 08:28 AM

45901.

TIP NO

3.1

1-5952

FED AID NO NHPIM-0040(073)

DRAINAGE, CONC MEDIAN BARRIER, AND PAVEMENT REHABILITATION.

I-40 FROM SR-1101 (HARPER RD) IN CLEMMONS TO EAST OF US-421/ I-40 BUS IN WINSTON-SALEM.

FORSYTH

2:00 PM 1/ 3 006
NOV 20 2018 C204175
6.226 MI

SHARPE BROTHERS A DIVISION
OF VECELLIO & GROGAN INC

GREENSBORO, NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014

0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029

0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0022000000-E
0106000000-E
0156000000-E
0196000000-E
0448200000-E
0448300000-E
0448400000-E
1099500000-E
1099700000-E
1220000000-E
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1491000000-E
1503000000-E
1524200000-E
1575000000-E
1577000000-E
1840000000-E
2099000000-E
2110000000-E
2121000000-E
2286000000-N
2308000000-E
2407000000-N
2703000000-E

2710000000-N
2830000000-N
2845000000-N
2905000000-N
2910000000-N
3030000000-E
3210000000-N
3317000000-N
3360000000-E

800
801
225
230
250
270
310
310
310
505
505
545
SP

607

607

607
610
610
610
620
620
665
816
816
816
840
840
840
854

854
858
858
859
SP

862
862
SP

863

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
UNCLASSIFIED EXCAVATION
BORROW EXCAVATION
REMOVAL OF EXT ASPHALT PVMT
GEOTEXTILE SOIL STABILIZATION
15" RCP CULV CLASS IV

18" RCP CULV CLASS IV

24" RCP CULV CLASS IV
SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT *+" DTH

(2-1/2")

MILLN ASPHALT PVMT e - ke
(0" TO 2"

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
MILLED RUMBLE STRIPS
SHOULDER DRAIN

4" SHOULDER DRAIN PIPE

4" OUTLET PIPE FOR SHDR DRN
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT

STL FRAM W/ 2 GTR, STD 840.37
CONC BARRIER TYPE s

(1)

CONC BARRIER TRANS SECTN
ADJ MANHOLES

ADJ METER OR VALVE BOXES
CONVERT DI TO JB

CONVERT TRAF BR DI TO TRAF BR JB
STL BEAM GUARDRAIL

GR END TYPE CAT-1

GR ANCHOR TYPE B-77

REMOVE EXISTING GUARDRAIL

Lump Sum
Lump Sum
24 CY
1,445 CY
9,510 SY
9,510 SY
516 LF
28 LF
8 LF
5,650 CY
11,450 TON
40 TON
10.38 SMI
283,773 SY

30,705 SY

2,111 SY
2,410 TON
44,464 TON
60,998 TON
2,304 TON
3,415 TON
134,540 LF
1,180 LF
1,180 LF
50 LF

35 EA

22 LF

67 EA
5735 LF

EA
EA
EA
EA
EA
630 LF
1 EA
1 EA
13,850 LF

B, R RN

524810.46

143000.00

2186.55 52477.20
49.58 71643.10
5.81 55253.10
1.95 18544.50
220.61 113834.76
300.79 8422.12
555.22 4441.76
26.64 150516.00
34.86 399147.00
126.47 5058.80
2314.05 24019.84
3.31 939288.63
4.23 129882.15
12.08 25500.88
63.23 152384.30
59.91 2663838.24
60.68 3701358.64
679.21 1564899.84
832.60 2843329.00
0.10 13454.00
35.47 41854.60
11.39 13440.20
194.86 9743.00
5175.47 181141.45
338.46 7446.12
1841.44 123376.48
227.70 1305859.50
35062.50 210375.00
2200.00 4400.00
2200.00 2200.00
8461.54 8461.54
8461.54 8461.54
18.32 11541.60
990.00 990.00
2035.00 2035.00
0.99 13711.50

2500000.00

400000.00

3000.00 72000.00
100.00 144500.00
3.10 29481.00
5.00 47550.00
235.00 121260.00
800.00 22400.00
1000.00 8000.00
40.00 226000.00
50.00 572500.00
100.00 4000.00
4000.00 41520.00
4.00 1135092.00
4.00 122820.00
10.00 21110.00
75.00 180750.00
62.00 2756768.00
62.00 3781876.00
800.00 1843200.00
1000.00 3415000.00
0.20 26908.00
7.50 8850.00
1.95 2301.00
10.00 500.00
5000.00 175000.00
1500.00 33000.00
3200.00 214400.00
230.00 1319050.00
100000.00 600000.00
3000.00 6000.00
3000.00 3000.00
3000.00 3000.00
3000.00 3000.00
17.00 10710.00
500.00 500.00
1650.00 1650.00
1.00 13850.00



DEC 12, 2018 08:28 AM FORSYTH 2:00 PM 2/3 006
45901.3.1 NOV 20 2018 C204175

TIP NO 1-5952 6.226 MI
FED AID NO NHPIM-0040(073)

DRAINAGE, CONC MEDIAN BARRIER, AND PAVEMENT REHABILITATION.

I-40 FROM SR-1101 (HARPER RD) IN CLEMMONS TO EAST OF US-421/ I-40 BUS IN WINSTON-SALEM.

SHARPE BROTHERS A DIVISION  APAC - ATLANTIC INC THOMPSON

OF VECELLIO & GROGAN INC ARTHUR DIVISION

GREENSBORO, NC GREENSBORO, NC

0039 4400000000-E 1110 WORK ZONE SIGNS (STAT) 564 SF 6.59 3716.76 11.00 6204.00
0040 4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,001 SF 9.13 9139.13 10.00 10010.00
0041 4415000000-N 1115 FLASHING ARROW BOARD 5 EA 2183.50 10917.50 5000.00 25000.00
0042 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 9845.00 59070.00 15000.00 90000.00
0043 4423000000-N SP WZ DIGITAL SPD LMT SIGNS 6 EA 4345.00 26070.00 6000.00 36000.00
0044 4424000000-N SP WZ PRESENCE LIGHTING 14 EA 3287.90 46030.60 4000.00 56000.00
0045 4430000000-N 1130 DRUMS 330 EA 44.00 14520.00 75.00 24750.00
0046 4434000000-N SP SEQ FLASH WARN LIGHTS 24 EA 137.50 3300.00 160.00 3840.00
0047 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 6 EA 10303.80 61822.80 7500.00 45000.00
0048 4480000000-N 1165 TMA 3 EA 2970.00 8910.00 40000.00 120000.00
0049 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 14,580 LF 44.17 643998.60 32.00 466560.00
0050 4510000000-N 1190 LAW ENFORCEMENT 1,056 HR 46.20 48787.20 50.00 52800.00
0051 4516000000-N 1180 SKINNY DRUM 50 EA 28.60 1430.00 75.00 3750.00
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 2,434 EA 7.70 18741.80 7.00 17038.00
0053 4710000000-E 1205 24"WIDE THERMO 120 MILS 67 LF 13.20 884.40 12.00 804.00
0054 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 67 EA 165.00 11055.00 150.00 10050.00
0055 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 46 EA 275.00 12650.00 250.00 11500.00
0056 4815000000-E 1205 PAINT PVMT MARKINGS 6" 339,447 LF 0.28 95045.16 0.25 84861.75
0057 4825000000-E 1205 PAINT PVMT MARKINGS 12" 7,188 LF 0.55 3953.40 0.50 3594.00
0058 4835000000-E 1205 PAINT PVT MKG LINES 24" 67 LF 3.30 221.10 3.00 201.00
0059 4840000000-N 1205 PAINT PVT MKG CHARACTER 67 EA 5.50 368.50 5.00 335.00
0060 4845000000-N 1205 PAINT PVT MKG SYMBOL 46 EA 71.50 3289.00 65.00 2990.00
0061 4847030000-E 1205 POLYUREA LINES (6", 20 MILS) 169,217 LF 1.10 186138.70 1.00 169217.00
0062 4847070000-E 1205 POLYUREA LINES (12", 20 MILS) 12,642 LF 2.20 27812.40 2.00 25284.00
0063 4855000000-E 1205 LINE REMOVAL 6" WIDE 100 LF 6.60 660.00 6.00 600.00
0064 4905000000-N 1253 SNOWPLB PVMT MRKER 2,607 EA 30.80 80295.60 28.00 72996.00
0065 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 549604.99 400000.00
0066 6000000000-E 1605 TEMPORARY SILT FENCE 4351 LF 2.75 11965.25 2.00 8702.00
0067 6006000000-E 1610 EROS CONTRL STONE CL A 20 TON 101.92 2038.40 150.00 3000.00
0068 6012000000-E 1610 SEDIMENT CONTROL STONE 20 TON 98.47 1969.40 125.00 2500.00
0069 6071010000-E SP  WATTLE 416 LF 13.44 5591.04 12.50 5200.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 3 EA 220.00 660.00 200.00 600.00
0071 6117500000-N SP CONC WASHOUT STRUCTURE 1 EA 6541.76 6541.76 10000.00 10000.00
0072 2759000000-N SP GENERIC PAVING ITEM (EA) 1 EA 51636.87 51636.87 100000.00 100000.00

MEDIAN HAZARD PROTECTION

CONTRACT TOTAL TOTAL 17558977.21 TOTAL 21736932.75



DEC 12, 2018 08:28 AM
45901.3.1

TIP NO 1-5952
FED AID NO NHPIM-0040(073)
DRAINAGE, CONC MEDIAN BARRIER, AND PAVEMENT REHABILITATION.

I-40 FROM SR-1101 (HARPER RD) IN CLEMMONS TO EAST OF US-421/ I-40 BUS IN WINSTON-SALEM.

FORSYTH

2:00 PM
NOV 20 2018

6.226 MI

3/3

006
C204175

ROADWAY ITEMS

BIDDERS IN ORDER

SHARPE BROTHERS A DIVISION OF VECELLIO & GROGAN
INC
APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION

SUB-TOTAL 17558977.21
CONTRACT TOTAL

17558977.21

21736932.75

SUB-TOTAL

21736932.75



DEC 12, 2018 08:28 AM GASTON 2:00 PM 1/ 4 007
45342.3.14 NOV 20 2018 C204262

TIP NO W-5212N 7.850 MI
FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A BLYTHE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 790000.00 900000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 210000.00 220000.00
0003 0043000000-N 226 GRADING Lump Sum 2885000.00 4879000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 17000.00 17000.00 10000.00 10000.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 5250 CY 27.35 143587.50 59.79 313897.50
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,515 CY 17.35 60985.25 7.00 24605.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 5250 CY 51.00 267750.00 40.28 211470.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 18,630 SY 2.50 46575.00 3.49 65018.70
0009 0223000000-E 275 ROCK PLATING 525 SY 77.35 40608.75 67.16 35259.00
0010 0225000000-E SP  REINFORCED SOIL SLOPES 2,000 SY 70.00 140000.00 222.15 444300.00
0011 0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 114.00 11400.00 100.00 10000.00

HAULING AND DISPOSAL OF PETR- OLEUM

CONTAMINATED SOIL
0012 0318000000-E 300 FND CONDIT MATL MINOR STRS 930 TON 38.00 35340.00 39.85 37060.50
0013 0320000000-E 300 FND CONDIT GEOTEXTILE 2,920 SY 2.85 8322.00 3.57 10424.40
0014 0343000000-E 310 15" SIDE DRAIN PIPE 1,468 LF 68.80 100998.40 60.00 88080.00
0015 0344000000-E 310 18" SIDE DRAIN PIPE 464 LF 72.65 33709.60 65.00 30160.00
0016 0366000000-E 310 15"RC PIPE CULV Il 4,228 LF 59.25 250509.00 70.00 295960.00
0017 0372000000-E 310 18"RC PIPE CULV Il 1,108 LF 73.25 81161.00 75.00 83100.00
0018 0378000000-E 310 24"RC PIPE CULV I 248 LF 93.10 23088.80 80.00 19840.00
0019 0384000000-E 310 30" RC PIPE CULV Il 60 LF 166.00 9960.00 105.00 6300.00
0020 0390000000-E 310 36"RC PIPE CULV Il 20 LF 237.00 4740.00 135.00 2700.00
0021 0402000000-E 310 48"RC PIPE CULV Il 88 LF 252.00 22176.00 180.00 15840.00
0022 0448200000-E 310 15" RCP CULV CLASS IV 304 LF 64.40 19577.60 65.00 19760.00
0023 0448300000-E 310 18"RCP CULV CLASS IV 80 LF 78.80 6304.00 70.00 5600.00
0024 0582000000-E 310 15" CS PIPE CULV 0.064" 532 LF 68.75 36575.00 75.00 39900.00
0025 0588000000-E 310 18" CS PIPE CULV 0.064" 128 LF 75.80 9702.40 80.00 10240.00
0026 0600000000-E 310 30" CS PIPE CULV 0.079" 12 LF 195.00 2340.00 95.00 1140.00
0027 0636000000-E 310 *'CS ELBOW **" THICK 16 EA 675.00 10800.00 500.00 8000.00

(15", 0.064")
0028 0995000000-E 340 PIPE REMOVAL 3,066 LF 30.50 93513.00 20.00 61320.00
0029 0996000000-N 350 PIPE CLEAN OUT 9 EA 4600.00 41400.00 2500.00 22500.00
0030 1099500000-E 505 SHALLOW UNDERCUT 3,740 CY 35.75 133705.00 45.00 168300.00
0031 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 7,400 TON 30.50 225700.00 25.00 185000.00
0032 1220000000-E 545 INCIDENTAL STONE BASE 3,000 TON 33.80 101400.00 45.00 135000.00
0033  1245000000-E SP  SHOULDER RECONSTRUCTION 6.83 SMI 3175.67 21689.83 15000.00 102450.00
0034 1308000000-E 607 z\glnL#g Q%PHALT PVMT ok _ ik 730 SY 10.95 7993.50 21.00 15330.00
0035 1330000000-E 607 INCIDENTAL MILLING 1,590 SY 18.75 29812.50 17.00 27030.00
0036 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,250 TON 76.00 1311000.00 68.00 1173000.00

0037 1503000000-E 610 ASP CONC INTR CRS 119.0C 19,000 TON 64.50 1225500.00 68.00 1292000.00



DEC 12, 2018 08:28 AM GASTON 2:00 PM 2/ 4 007
45342.3.14 NOV 20 2018 C204262

TIP NO W-5212N 7.850 MI
FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A BLYTHE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC CHARLOTTE, NC
0038 1523000000-E 610 ASP CONC SURF CRS S9.5C 27,000 TON 63.65 1718550.00 65.00 1755000.00
0039 1575000000-E 620 ASP FOR PLANT MIX 3,310 TON 620.00 2052200.00 640.00 2118400.00
0040 1704000000-E SP  PATCHING EXIST PAVEMENT 350 TON 167.80 58730.00 200.00 70000.00
0041 2022000000-E 815 SUBDRAIN EXCAVATION 672 CY 26.95 18110.40 30.00 20160.00
0042 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 3,000 SY 2.00 6000.00 9.00 27000.00
0043 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 504 CY 62.00 31248.00 65.00 32760.00
0044 2044000000-E 815 6" PERF SUBDRN PIPE 3,000 LF 5.50 16500.00 18.00 54000.00
0045 2070000000-N 815 SUBDRN PIPE OUTLET 6 EA 350.00 2100.00 350.00 2100.00
0046 2077000000-E 815 6" OUTLET PIPE 36 LF 18.50 666.00 40.00 1440.00
0047 2209000000-E 838 ENDWALLS 154 CY 1600.00 24640.00 900.00 13860.00
0048 2253000000-E 840 PIPE COLLARS 17.94 CY 1230.00 22066.20 2000.00 35880.00
0049 2286000000-N 840 MASNRY DRAINAGE STRUCT 59 EA 1150.00 67850.00 1500.00 88500.00
0050 2308000000-E 840 MASNRY DRAINAGE STRUCT 42 LF 100.00 420.00 400.00 1680.00
0051 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 465.00 465.00 1000.00 1000.00
0052 2364000000-N 840 FRAME W/2GRTS 840.16 STD 14 EA 545.00 7630.00 1000.00 14000.00
0053 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 582.00 3492.00 1000.00 6000.00
0054 2367000000-N 840 FRAME W/2GRTS 840.29 STD 21 EA 573.00 12033.00 1000.00 21000.00
0055 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 1 EA 582.00 582.00 1000.00 1000.00
0056 2374000000-N 840 '(:FF;AME_GRT_HD 840.03 ** 9 EA 612.00 5508.00 1000.00 9000.00
0057 2374000000-N 840 l(:g)AME-GRT—HD 840.03 ** 4 EA 612.00 2448.00 1000.00 4000.00
0058 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,640 LF 23.60 38704.00 20.00 32800.00
0059 2556000000-E 846 SHOULDER BERM GUTTER 3,910 LF 22.80 89148.00 19.00 74290.00
0060 2577000000-E 846 CONC EXPRESSWAY GUTTER 550 LF 32.95 18122.50 27.50 15125.00
0061 2612000000-E 848 6" CONCRETE DRIVEWAY 900 SY 115.00 103500.00 75.00 67500.00
0062 2830000000-N 858 ADJ MANHOLES 1 EA 1300.00 1300.00 900.00 900.00
0063 2845000000-N 858 ADJ METER OR VALVE BOXES 35 EA 720.00 25200.00 500.00 17500.00
0064 3030000000-E 862 STL BEAM GUARDRAIL 8,950 LF 18.00 161100.00 17.00 152150.00
0065 3045000000-E 862 SBGR SHOP CURVED 375 LF 21.10 791.25 20.00 750.00
0066 3145000000-E 862 |(58X) LENGTH GR POST ** STL 30 EA 58.00 1740.00 55.00 1650.00
0067 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 33.80 507.00 32.00 480.00
0068 3195000000-N 862 GRENDTYPEAT-1 1 EA 580.00 580.00 550.00 550.00
0069 3287000000-N SP GRENDTYPETL-3 41 EA 3150.00 129150.00 2995.00 122795.00
0070 3628000000-E 876 RIP RAP, CLASS| 312 TON 72.00 22464.00 45.00 14040.00
0071 3649000000-E 876 RIP RAP, CLASS B 1,082 TON 69.85 75577.70 45.00 48690.00
0072 3656000000-E 876 GEOTEXTILE FOR DRAINGE 6,805 SY 2.40 16332.00 3.50 23817.50

0073 3659000000-N 873 PREFORMED SCOUR HOLES 3 EA 4500.00 13500.00 4000.00 12000.00



DEC 12, 2018 08:28 AM GASTON 2:00 PM 3/ 4 007
45342.3.14 NOV 20 2018 C204262

TIP NO W-5212N 7.850 MI
FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.

NC-279 FROM SR-1438 TO NC-275.

SLOAN CONSTRUCTION A BLYTHE CONSTRUCTION INC
DIVISION OF REEVES
CONSTRUCTION CO

DUNCAN, SC CHARLOTTE, NC
0074 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 15 SF 20.00 300.00 19.00 285.00
0075 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 360 SF 15.85 5706.00 15.00 5400.00
0076 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 25 SF 15.85 396.25 15.00 375.00
0077 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,210 LF 6.35 7683.50 6.00 7260.00
0078 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 185.00 370.00 175.00 350.00
0079 4102000000-N 904 SIGN ERECTION, TYPE E 70 EA 68.65 4805.50 65.00 4550.00
0080 4108000000-N 904 SIGN ERECTION, TYPE F 3 EA 132.00 396.00 125.00 375.00
0081 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 39 EA 8.50 331.50 8.00 312.00
0082 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 20 EA 8.50 170.00 8.00 160.00
0083 4237000000-N 907 STOCKPILE SIGN, D, E, F 28 EA 10.60 296.80 10.00 280.00
0084 4400000000-E 1110 WORK ZONE SIGNS (STAT) 832 SF 6.30 5241.60 6.35 5283.20
0085 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 8.70 1948.80 18.88 4229.12
0086 4430000000-N 1130 DRUMS 500 EA 42.00 21000.00 37.70 18850.00
0087 4435000000-N 1135 CONES 100 EA 17.45 1745.00 15.80 1580.00
0088 4455000000-N 1150 FLAGGER 1,440 DAY 454.00 653760.00 225.00 324000.00
0089 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 6915.00 27660.00 8000.00 32000.00
0090 4485000000-E 1170 PORT CONC BARRIER 345 LF 19.50 6727.50 30.00 10350.00
0091 4516000000-N 1180 SKINNY DRUM 100 EA 27.50 2750.00 25.00 2500.00
0092 4685000000-E 1205 THERMO PVT MKG LINES 4"90 79,257 LF 0.75 59442.75 1.10 87182.70
0093 4686000000-E 1205 THERMO PVT MKG LINES 4"120 105,475 LF 0.80 84380.00 1.20 126570.00
0094 4700000000-E 1205 12"WIDE THERMO 90 MILS 905 LF 3.20 2896.00 3.00 2715.00
0095 4710000000-E 1205 24"WIDE THERMO 120 MILS 62 LF 12.70 787.40 8.00 496.00
0096 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 94 EA 105.00 9870.00 120.00 11280.00
0097 4810000000-E 1205 PAINT PVMT MARKINGS 4" 94,576 LF 0.25 23644.00 0.40 37830.40
0098 4845000000-N 1205 PAINT PVT MKG SYMBOL 4 EA 84.50 338.00 75.00 300.00
0099 4850000000-E 1205 LINE REMOVAL 4" WIDE 9,295 LF 0.85 7900.75 1.25 11618.75
0100 4905000000-N 1253 SNOWPLB PVMT MRKER 1,320 EA 26.40 34848.00 27.00 35640.00
0101 6000000000-E 1605 TEMPORARY SILT FENCE 20,360 LF 4.25 86530.00 1.50 30540.00
0102 6006000000-E 1610 EROS CONTRL STONE CL A 1,690 TON 37.80 63882.00 40.00 67600.00
0103 6009000000-E 1610 EROS CONTRL STONE CL B 10,585 TON 39.00 412815.00 40.00 423400.00
0104 6012000000-E 1610 SEDIMENT CONTROL STONE 3,660 TON 42.00 153720.00 40.00 146400.00
0105 6015000000-E 1615 TEMPORARY MULCHING 48.5 ACR 1250.00 60625.00 1200.00 58200.00
0106 6018000000-E 1620 SEED FOR TEMP SEEDING 2,400 LB 3.25 7800.00 3.00 7200.00
0107 6021000000-E 1620 FERT FOR TEMP SEEDING 13.5 TON 530.00 7155.00 500.00 6750.00
0108 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,765 LF 12.00 33180.00 17.50 48387.50
0109 6029000000-E SP SAFETY FENCE 1,600 LF 2.65 4240.00 1.50 2400.00
0110 6030000000-E 1630 SILT EXCAVATION 20,040 CY 12.50 250500.00 15.00 300600.00

0111 6036000000-E 1631 MATTING FOR EROS CONTROL 105,000 SY 1.45 152250.00 1.00 105000.00



DEC 12, 2018 08:28 AM

45342.3.14

TIP NO

W-5212N
FED AID NO HSIP-0279(10)

GRADING, DRAINAGE, PAVING, CULVERTS, AND RESURFACING.
NC-279 FROM SR-1438 TO NC-275.

GASTON

2:00 PM 4/ 4 007
NOV 20 2018 C204262
7.850 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

BLYTHE CONSTRUCTION INC

DUNCAN, SC CHARLOTTE, NC
0112 6037000000-E SP  COIR FIBER MAT 2,150 SY 3.15 6772.50 3.00 6450.00
0113  6038000000-E SP PERM SOIL REINF MAT 1,760 SY 4.80 8448.00 4.50 7920.00
0114 6042000000-E 1632 1/4"HARDWARE CLOTH 3,460 LF 4.25 14705.00 3.50 12110.00
0115 6071012000-E SP COIR FIBER WATTLE 120 LF 15.85 1902.00 8.00 960.00
0116 6071020000-E SP POLYACRYLAMIDE (PAM) 1,665 LB 9.50 15817.50 12.00 19980.00
0117 6071030000-E 1640 COIR FIBER BAFFLE 1,830 LF 6.35 11620.50 4.50 8235.00
0118 6071050000-E SP **"SKIMMER 13 EA 1200.00 15600.00 1000.00 13000.00
(1-1/2")
0119 6071050000-E SP **" SKIMMER 1 EA 1250.00 1250.00 1050.00 1050.00
(2"
0120 6084000000-E 1660 SEEDING AND MULCHING 36 ACR 2000.00 72000.00 1900.00 68400.00
0121 6087000000-E 1660 MOWING 33 ACR 79.00 2607.00 75.00 2475.00
0122 6090000000-E 1661 SEED FOR REPAIR SEEDING 500 LB 8.50 4250.00 8.00 4000.00
0123 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.5 TON 1050.00 1575.00 1000.00 1500.00
0124 6096000000-E 1662 SEED FOR SUPP SEEDING 825 LB 5.00 4125.00 4.70 3877.50
0125 6108000000-E 1665 FERTILIZER TOPDRESSING 24.25 TON 555.00 13458.75 525.00 12731.25
0126 6111000000-E SP  IMPERVIOUS DIKE 275 LF 42.25 11618.75 40.00 11000.00
0127 6114500000-N 1667 SPECIALIZED HAND MOWING 50 MHR 100.00 5000.00 100.00 5000.00
0128 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 315.00 31500.00 50.00 5000.00
0129 6117500000-N SP CONC WASHOUT STRUCTURE 23 EA 675.00 15525.00 380.00 8740.00
CULVERT ITEMS
0130 8126000000-N 414 CULV EXCAV @ kit Lump Sum 10550.00 10000.00
(324+60.00-L-)
0131 8126000000-N 414 CULV EXCAV @ kit Lump Sum 10550.00 10000.00
(42+19.00-L-)
0132 8133000000-E 414 FND CONDIT MAT, BOX CULV 87 TON 53.00 4611.00 50.00 4350.00
0133  8196000000-E 420 CLASS A CONCRETE (CULV) 1741 CY 845.00 147114.50 800.00 139280.00
0134 8245000000-E 425 REINF STEEL (CULVERT) 22,579 LB 1.60 36126.40 1.50 33868.50
CONTRACT TOTAL TOTAL 15853698.43 TOTAL 18149579.52
ROADWAY ITEMS SUB-TOTAL 15644746.53 SUB-TOTAL 17952081.02
CULVERT ITEMS SUB-TOTAL 208951.90 SUB-TOTAL 197498.50
BIDDERS IN ORDER CONTRACT TOTAL
SLOAN CONSTRUCTION A DIVISION OF REEVES 1 15853698.43

CONSTRUCTION CO
BLYTHE CONSTRUCTION INC

2 18149579.52



DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 1/ 9 008
15BPR.28 NOV 20 2018 C204232
TIP NO 0.350 MI
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.
SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.
SOUTHERN ROAD & BRIDGE LLC AMERICAN CONTRACTING & GLF CONSTRUCTION
SERVICES INC CORPORATION
TARPON SPRINGS, FL JEFFERSONVILLE, IN MIAMI, FL
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 171000.00 174000.00 175000.00
0002 1330000000-E 607 INCIDENTAL MILLING 1,405 SY 9.00 12645.00 15.00 21075.00 21.00 29505.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 125 TON 700.00 87500.00 295.00 36875.00 295.00 36875.00
0004 1575000000-E 620 ASP FOR PLANT MIX 9 TON 875.00 7875.00 650.00 5850.00 650.00 5850.00
0005  4400000000-E 1110 WORK ZONE SIGNS (STAT) 659 SF 16.00 10544.00 13.00 8567.00 10.00 6590.00
0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 377 SF 19.00 7163.00 9.50 3581.50 9.00 3393.00
0007 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2650.00 5300.00 2300.00 4600.00 2000.00 4000.00
0008 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 15 DAY 100.00 1500.00 100.00 1500.00 150.00 2250.00
0009 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 2 EA 40000.00 80000.00 9000.00 18000.00 85000.00 170000.00
0010 4430000000-N 1130 DRUMS 339 EA 43.00 14577.00 40.00 13560.00 65.00 22035.00
0011  4435000000-N 1135 CONES 90 EA 28.00 2520.00 20.00 1800.00 30.00 2700.00
0012 4455000000-N 1150 FLAGGER 45 DAY 900.00 40500.00 500.00 22500.00 900.00 40500.00
0013 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 12000.00 24000.00 5000.00 10000.00 8750.00 17500.00
0014 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 3500.00 7000.00 2800.00 5600.00 2700.00 5400.00
0015 4480000000-N 1165 TMA 2 EA 8500.00 17000.00 10000.00 20000.00 20000.00 40000.00
0016 4485000000-E 1170 PORT CONC BARRIER 1,040 LF 37.50 39000.00 20.00 20800.00 27.00 28080.00
0017 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,040 LF 7.00 7280.00 6.00 6240.00 6.00 6240.00
0018 4507000000-E 1170 WATER FILLED BARRIER 992 LF 75.00 74400.00 60.00 59520.00 15.00 14880.00
0019 4508000000-E SP REM & RES H20 FILL BARR 992 LF 3.50 3472.00 12.50 12400.00 6.00 5952.00
0020 4510000000-N 1190 LAW ENFORCEMENT 100 HR 85.00 8500.00 50.00 5000.00 55.00 5500.00
0021 4516000000-N 1180 SKINNY DRUM 119 EA 32.50 3867.50 25.00 2975.00 45.00 5355.00
0022 4650000000-N 1251 TEMP RAISED PVMT MRKS 67 EA 18.00 1206.00 9.00 603.00 9.00 603.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,730 LF 0.60 13638.00 0.30 6819.00 0.30 6819.00
0024 4830000000-E 1205 PAINT PVT MKGS LINES 16" 41 LF 11.50 471.50 6.00 246.00 6.00 246.00
0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 192 LF 10.50 2016.00 5.00 960.00 5.00 960.00
0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 2 EA 200.00 400.00 100.00 200.00 100.00 200.00
0027 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,560 LF 2.00 21120.00 0.95 10032.00 1.00 10560.00
0028 4870000000-E 1205 LINE REMOVAL 24" WIDE 48 LF 8.00 384.00 4.00 192.00 4.00 192.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 83 EA 24.00 1992.00 12.00 996.00 12.00 996.00
STRUCTURE ITEMS
0030 8161000000-E 420 GROOVING BRIDGE FLOORS 62,000 SF 0.55 34100.00 1.10 68200.00 1.00 62000.00
0031 8175000000-E 420 CLASS AA CONC (BRIDGE) 09 CY 645.00 580.50 10000.00 9000.00 10000.00 9000.00
0032 8224000000-E 425 EPOXY COAT REINF STL BRDG 91 LB 2.75 250.25 10.00 910.00 25.00 2275.00
0033 8296000000-N 442 POLLUTION CONTROL Lump Sum 17000.00 10000.00 30000.00
0034 8559000000-E SP SURFACE PREP, CLASS I 3823 SY 350.00 133805.00 145.00 55433.50 75.00 28672.50
0035 8566000000-E SP SURFACE PREP, CLASS Il 7.1 SY 700.00 4970.00 650.00 4615.00 400.00 2840.00
0036 8608000000-E 876 RIP RAP Il (2'-0") 10 TON 400.00 4000.00 500.00 5000.00 450.00 4500.00
0037 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1 sy 18.00 198.00 500.00 5500.00 120.00 1320.00
0038 8629000000-E 1610 EROS CONTRL STONE CL B 1 TON 550.00 550.00 2000.00 2000.00 25.00 25.00



DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 2/ 9 008
15BPR.28 NOV 20 2018 C204232
TIP NO 0.350 MI
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.
SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.
SOUTHERN ROAD & BRIDGE LLC AMERICAN CONTRACTING & GLF CONSTRUCTION
SERVICES INC CORPORATION
TARPON SPRINGS, FL JEFFERSONVILLE, IN MIAMI, FL
0039 8664000000-E SP SHOTCRETE REPAIRS 957.3 CF 600.00 574380.00 495.00 473863.50 700.00 670110.00
0040 8678000000-E SP EPOXY RESIN INJECTION 117 LF 80.00 9360.00 125.00 14625.00 325.00 38025.00
0041 8692000000-N SP FOAM JOINT SEALS Lump Sum 11000.00 25000.00 30000.00
0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 50000.00 60000.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #560093
0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 60000.00 75000.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #560113
0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 100000.00 80000.00 90000.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #600247
0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00 25000.00 35000.00
PAINTING CONTAINMENT FOR BRIDGE #560093
0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00 40000.00 50000.00
PAINTING CONTAINMENT FOR BRIDGE #560113
0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00 40000.00 50000.00
PAINTING CONTAINMENT FOR BRIDGE #600247
0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 12000.00 25000.00 35000.00
PREFORMED SILICONE EXPANSION JOINT SEALS
0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 10500.00 19000.00 10000.00
REPAIR OF EXISTING DECK DRAINS
0050 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 14000.00 5000.00 15000.00
VOLUMETRIC MIXER
0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 38 LF 95.00 3610.00 500.00 19000.00 350.00 13300.00
EXPANSION JOINT SEAL REPAIR
0052 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 438.3 CY 1450.00 635535.00 1300.00 569790.00 1000.00 438300.00
LATEX MODIFIED CONCRETE-EARLY STRENGTH
0053 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 42 CF 100.00 4200.00 230.00 9660.00 120.00 5040.00
CONCRETE FOR DECK REPAIR
0054 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 846 CF 550.00 46530.00 600.00 50760.00 825.00 69795.00
ELASTOMERIC CONCRETE
0055 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 252 SF 80.00 20160.00 25.00 6300.00 150.00 37800.00
BRIDGE JOINT DEMOLITION
0056 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 240 SF 170.00 40800.00 100.00 24000.00 150.00 36000.00
CONCRETE WORK FOR JOINT REPLACEMENT
0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,159 SF 51.00 59109.00 20.00 23180.00 15.00 17385.00
EPOXY COATING AND DEBRIS REMOVAL
0058 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 7,398 SY 38.00 281124.00 70.00 517860.00 44.00 325512.00
HYDRO-DEMOLITION OF BRIDGE DECK
0059 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 7,398 SY 40.00 295920.00 70.00 517860.00 42.00 310716.00
PLACING AND FINISHING LATEX MODIFIED CONC.
OVERLAY-EARLY STRENGTH
0060 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 7,398 SY 16.00 118368.00 20.00 147960.00 35.00 258930.00
SCARIFYING BRIDGE DECK
0061 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 4 EA 600.00 2400.00 1500.00 6000.00 2900.00 11600.00
GUARDRAIL ANCHOR UNIT REPAIR
0062 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 28 EA 3500.00 98000.00 3300.00 92400.00 1500.00 42000.00

TYPE | BRIDGE JACKING BRIDGE #560113



DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 3/9 008
15BPR.28 NOV 20 2018 C204232
TIP NO 0.350 MI
FED AID NO STATE FUNDED
BRIDGE PRESERVATION.
SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.
SOUTHERN ROAD & BRIDGE LLC AMERICAN CONTRACTING & GLF CONSTRUCTION
SERVICES INC CORPORATION
TARPON SPRINGS, FL JEFFERSONVILLE, IN MIAMI, FL
0063 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 7200.00 14400.00 8000.00 16000.00 1500.00 3000.00
TYPE | BRIDGE JACKING BRIDGE #600247
CONTRACT TOTAL TOTAL 3458720.75 TOTAL 3493408.50 TOTAL 3516326.50
ROADWAY ITEMS SUB-TOTAL 666871.00 SUB-TOTAL 474491.50 SUB-TOTAL 648181.00
STRUCTURE ITEMS SUB-TOTAL 2791849.75 SUB-TOTAL 3018917.00 SUB-TOTAL 2868145.50



DEC 12, 2018 08:28 AM
15BPR.28

MADISON, MITCHELL

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

2:00 PM

NOV 20 2018

0.350 MI

008
C204232

LANFORD BROTHERS CO INC

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

ROANOKE, VA CANTON, NC ASHEVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 150120.00 179000.00 221060.00
0002 1330000000-E 607 INCIDENTAL MILLING 1,405 SY 20.66 29027.30 16.00 22480.00 22.00 30910.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 125 TON 294.30 36787.50 340.00 42500.00 295.00 36875.00
0004 1575000000-E 620 ASP FOR PLANT MIX 9 TON 632.20 5689.80 750.00 6750.00 650.00 5850.00
0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 659 SF 7.14 4705.26 10.00 6590.00 6.55 4316.45
0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 377 SF 8.45 3185.65 20.00 7540.00 7.75 2921.75
0007 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1000.00 2000.00 2500.00 5000.00 2144.00 4288.00
0008 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 15 DAY 100.00 1500.00 1000.00 15000.00 85.00 1275.00
0009 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 2 EA 16350.00 32700.00 30000.00 60000.00 16000.00 32000.00
0010 4430000000-N 1130 DRUMS 339 EA 44.00 14916.00 50.00 16950.00 100.00 33900.00
0011 4435000000-N 1135 CONES 90 EA 17.00 1530.00 10.00 900.00 100.00 9000.00
0012 4455000000-N 1150 FLAGGER 45 DAY 450.00 20250.00 250.00 11250.00 275.00 12375.00
0013 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 9537.50 19075.00 1500.00 3000.00 8750.00 17500.00
0014 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2943.00 5886.00 1500.00 3000.00 2700.00 5400.00
0015 4480000000-N 1165 TMA 2 EA 2000.00 4000.00 500.00 1000.00 30400.00 60800.00
0016 4485000000-E 1170 PORT CONC BARRIER 1,040 LF 29.44 30617.60 40.00 41600.00 27.00 28080.00
0017 4500000000-E 1170 REM & RES PORT CONC BARRIER 1,040 LF 6.00 6240.00 10.00 10400.00 5.50 5720.00
0018 4507000000-E 1170 WATER FILLED BARRIER 992 LF 68.68 68130.56 50.00 49600.00 63.00 62496.00
0019 4508000000-E SP REM & RES H20 FILL BARR 992 LF 13.08 12975.36 10.00 9920.00 10.00 9920.00
0020 4510000000-N 1190 LAW ENFORCEMENT 100 HR 38.15 3815.00 50.00 5000.00 35.00 3500.00
0021 4516000000-N 1180 SKINNY DRUM 119 EA 21.80 2594.20 50.00 5950.00 100.00 11900.00
0022 4650000000-N 1251 TEMP RAISED PVMT MRKS 67 EA 11.72 785.24 11.00 737.00 9.00 603.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 22,730 LF 0.42 9546.60 0.40 9092.00 0.30 6819.00
0024 4830000000-E 1205 PAINT PVT MKGS LINES 16" 41 LF 5.18 212.38 4.75 194.75 6.00 246.00
0025 4835000000-E 1205 PAINT PVT MKG LINES 24" 192 LF 8.18 1570.56 7.50 1440.00 5.00 960.00
0026 4840000000-N 1205 PAINT PVT MKG CHARACTER 2 EA 82.00 164.00 75.00 150.00 100.00 200.00
0027 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,560 LF 0.75 7920.00 0.70 7392.00 0.95 10032.00
0028 4870000000-E 1205 LINE REMOVAL 24" WIDE 48 LF 4.64 222.72 4.25 204.00 4.00 192.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 83 EA 15.54 1289.82 14.25 1182.75 12.00 996.00
STRUCTURE ITEMS
0030 8161000000-E 420 GROOVING BRIDGE FLOORS 62,000 SF 0.40 24800.00 0.65 40300.00 0.75 46500.00
0031 8175000000-E 420 CLASS AA CONC (BRIDGE) 09 CY 545.00 490.50 6500.00 5850.00 5800.00 5220.00
0032 8224000000-E 425 EPOXY COAT REINF STL BRDG 91 LB 20.00 1820.00 6.50 591.50 8.00 728.00
0033 8296000000-N 442 POLLUTION CONTROL Lump Sum 10900.00 38000.00 24145.00
0034 8559000000-E SP SURFACE PREP, CLASS Il 382.3 SY 300.00 114690.00 10.00 3823.00 110.00 42053.00
0035 8566000000-E SP SURFACE PREP, CLASS IlI 71 SY 600.00 4260.00 100.00 710.00 1550.00 11005.00
0036 8608000000-E 876 RIP RAP Il (2'-0") 10 TON 500.00 5000.00 1000.00 10000.00 75.00 750.00
0037 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 11 SY 280.00 3080.00 10.00 110.00 13.00 143.00
0038 8629000000-E 1610 EROS CONTRL STONE CL B 1 TON 500.00 500.00 500.00 500.00 263.00 263.00



DEC 12, 2018 08:28 AM
15BPR.28

MADISON, MITCHELL

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

2:00 PM 5/ 9 008
NOV 20 2018 C204232
0.350 MI

LANFORD BROTHERS CO INC

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

ROANOKE, VA CANTON, NC ASHEVILLE, NC

0039 8664000000-E SP SHOTCRETE REPAIRS 957.3 CF 800.00 765840.00 600.00 574380.00 800.00 765840.00

0040 8678000000-E SP EPOXY RESIN INJECTION 117 LF 65.00 7605.00 155.00 18135.00 125.00 14625.00

0041 8692000000-N SP FOAM JOINT SEALS Lump Sum 25000.00 22000.00 43000.00

0042 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 54500.00 80000.00 64145.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #560093

0043 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 65400.00 94000.00 74145.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #560113

0044 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 87200.00 145000.00 94145.00
CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #600247

0045 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 28000.00 44000.00 39145.00
PAINTING CONTAINMENT FOR BRIDGE #560093

0046 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 43600.00 44000.00 54145.00
PAINTING CONTAINMENT FOR BRIDGE #560113

0047 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 43600.00 95000.00 54145.00
PAINTING CONTAINMENT FOR BRIDGE #600247

0048 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 18000.00 10000.00 15000.00
PREFORMED SILICONE EXPANSION JOINT SEALS

0049 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 20000.00 65000.00 32000.00
REPAIR OF EXISTING DECK DRAINS

0050 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 100.00 1.00
VOLUMETRIC MIXER

0051 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 38 LF 230.00 8740.00 600.00 22800.00 145.00 5510.00
EXPANSION JOINT SEAL REPAIR

0052 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 438.3 CY 1200.00 525960.00 1780.00 780174.00 875.00 383512.50
LATEX MODIFIED CONCRETE-EARLY STRENGTH

0053 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 42 CF 200.00 8400.00 50.00 2100.00 180.00 7560.00
CONCRETE FOR DECK REPAIR

0054 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 846 CF 425.00 35955.00 425.00 35955.00 285.00 24111.00
ELASTOMERIC CONCRETE

0055 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 252 SF 45.00 11340.00 25.00 6300.00 100.00 25200.00
BRIDGE JOINT DEMOLITION

0056 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 240 SF 115.00 27600.00 130.00 31200.00 155.00 37200.00
CONCRETE WORK FOR JOINT REPLACEMENT

0057 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,159 SF 25.00 28975.00 45.00 52155.00 35.00 40565.00
EPOXY COATING AND DEBRIS REMOVAL

0058 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 7,398 SY 33.42 247241.16 50.00 369900.00 120.00 887760.00
HYDRO-DEMOLITION OF BRIDGE DECK

0059 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 7,398 SY 80.00 591840.00 25.00 184950.00 70.00 517860.00
PLACING AND FINISHING LATEX MODIFIED CONC.
OVERLAY-EARLY STRENGTH

0060 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 7,398 SY 27.20 201225.60 20.00 147960.00 65.00 480870.00
SCARIFYING BRIDGE DECK

0061 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 4 EA 1200.00 4800.00 2500.00 10000.00 3500.00 14000.00
GUARDRAIL ANCHOR UNIT REPAIR

0062 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 28 EA 1100.00 30800.00 4000.00 112000.00 1500.00 42000.00

TYPE | BRIDGE JACKING BRIDGE #560113



DEC 12, 2018 08:28 AM MADISON, MITCHELL
15BPR.28

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

2:00 PM 6/9 008
NOV 20 2018 C204232

0.350 MI

LANFORD BROTHERS CO INC

BUCKEYE BRIDGE LLC

NHM CONSTRUCTORS LLC

ROANOKE, VA CANTON, NC ASHEVILLE, NC
0063 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 2500.00 5000.00 10000.00 20000.00 1500.00 3000.00
TYPE | BRIDGE JACKING BRIDGE #600247
CONTRACT TOTAL TOTAL 3530618.81 TOTAL 3590816.00 TOTAL 4470426.70
ROADWAY ITEMS SUB-TOTAL 477456.55 SUB-TOTAL 523822.50 SUB-TOTAL 620135.20
STRUCTURE ITEMS SUB-TOTAL 3053162.26 SUB-TOTAL 3066993.50 SUB-TOTAL 3850291.50



DEC 12, 2018 08:28 AM

15BPR.28

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.
SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

MADISON, MITCHELL 2:00 PM 719 008
NOV 20 2018 C204232
0.350 MI

PROSHOT CONCRETE INC

FLORENCE, AL

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029

0030
0031
0032
0033
0034
0035
0036
0037
0038

0000100000-N
1330000000-E
1519000000-E
1575000000-E
4400000000-E
4405000000-E
4415000000-N
4422000000-N
4424500000-N
4430000000-N
4435000000-N
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-E
4500000000-E
4507000000-E
4508000000-E
4510000000-N
4516000000-N
4650000000-N
4810000000-E
4830000000-E
4835000000-E
4840000000-N
4850000000-E
4870000000-E
4900000000-N

8161000000-E
8175000000-E
8224000000-E
8296000000-N
8559000000-E
8566000000-E
8608000000-E
8622000000-E
8629000000-E

800
607
610
620
1110
1110
1115
1120
SP
1130
1135
1150
1160
1160
1165
1170
1170
1170
SP
1190
1180
1251
1205
1205
1205
1205
1205
1205
1251

420
420
425
442
SP
SP
876
876
1610

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX

WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
FLASHING ARROW BOARD
PORT CHANGE MSG SIGN (SHORT TERM)
TEMP PORT TRAF SIGNAL SYS
DRUMS

CONES

FLAGGER

TEMPORARY CRASH CUSHIONS
REM & RES CRASH CUSHION
TMA

PORT CONC BARRIER

REM & RES PORT CONC BARRIER
WATER FILLED BARRIER

REM & RES H20 FILL BARR

LAW ENFORCEMENT

SKINNY DRUM

TEMP RAISED PVMT MRKS
PAINT PVMT MARKINGS 4"
PAINT PVT MKGS LINES 16"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
LINE REMOVAL 4" WIDE

LINE REMOVAL 24" WIDE

PERM RAISED PVMT MARKERS

STRUCTURE ITEMS

GROOVING BRIDGE FLOORS
CLASS AA CONC (BRIDGE)
EPOXY COAT REINF STL BRDG
POLLUTION CONTROL
SURFACE PREP, CLASS I
SURFACE PREP, CLASS I

RIP RAP 11 (2'-0")

GEOTEXTILE FOR DRAINAGE
EROS CONTRL STONE CL B

Lump Sum
1,405 SY
125 TON
9 TON
659 SF
377 SF
2 EA
15 DAY
2 EA
339 EA
90 EA
45 DAY
2 EA
2 EA
2 EA
1,040 LF
1,040 LF
992 LF
992 LF
100 HR
119 EA
67 EA
22,730 LF
41 LF
192 LF
2 EA
10,560 LF
48 LF
83 EA

62,000 SF
0.9 CY
91 LB
Lump Sum
382.3 SY
71 SY
10 TON
11 sy
1 TON

350000.00

18.00 25290.00
422.00 52750.00
975.00 8775.00
16.00 10544.00
20.00 7540.00
455.00 910.00
98.00 1470.00
70200.00 140400.00
55.00 18645.00
26.00 2340.00
60.00 2700.00
11375.00 22750.00
3510.00 7020.00
4030.00 8060.00
35.00 36400.00
7.00 7280.00
73.00 72416.00
3.25 3224.00
85.00 8500.00
36.00 4284.00
12.00 804.00
0.40 9092.00
8.00 328.00
6.50 1248.00
130.00 260.00
1.25 13200.00
5.50 264.00
16.00 1328.00
1.30 80600.00
3250.00 2925.00
5.20 473.20
42000.00

455.00 173946.50
4.55 32.31
4.00 40.00
5.00 55.00
200.00 200.00



DEC 12, 2018 08:28 AM

15BPR.28

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.
SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

MADISON, MITCHELL 2:00 PM 8/ 9 008
NOV 20 2018 C204232

0.350 MI

PROSHOT CONCRETE INC

FLORENCE, AL

0039
0040
0041
0042

0043

0044

0045

0046

0047

0048

0049

0050

0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061

0062

8664000000-E
8678000000-E
8692000000-N
8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8860000000-N

8867000000-E

8881000000-E

8882000000-E

8882000000-E

8892000000-E

8892000000-E

8892000000-E

8893000000-E

8893000000-E

8893000000-E

8897000000-N

8897000000-N

SP
SP
SP
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SHOTCRETE REPAIRS
EPOXY RESIN INJECTION
FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #560093

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #560113

GENERIC STRUCTURE ITEM (LS)

CLEANING & PAINTING EXISTING WEATHERING STEEL
FOR BRIDGE #600247

GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE #560093
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE #560113
GENERIC STRUCTURE ITEM (LS)

PAINTING CONTAINMENT FOR BRIDGE #600247
GENERIC STRUCTURE ITEM (LS)

PREFORMED SILICONE EXPANSION JOINT SEALS
GENERIC STRUCTURE ITEM (LS)

REPAIR OF EXISTING DECK DRAINS

GENERIC STRUCTURE ITEM (LS)

VOLUMETRIC MIXER

GENERIC STRUCTURE ITEM (LF)

EXPANSION JOINT SEAL REPAIR

GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE-EARLY STRENGTH
GENERIC STRUCTURE ITEM (CF)

CONCRETE FOR DECK REPAIR

GENERIC STRUCTURE ITEM (CF)

ELASTOMERIC CONCRETE

GENERIC STRUCTURE ITEM (SF)

BRIDGE JOINT DEMOLITION

GENERIC STRUCTURE ITEM (SF)

CONCRETE WORK FOR JOINT REPLACEMENT
GENERIC STRUCTURE ITEM (SF)

EPOXY COATING AND DEBRIS REMOVAL
GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

GENERIC STRUCTURE ITEM (SY)

PLACING AND FINISHING LATEX MODIFIED CONC.
OVERLAY-EARLY STRENGTH

GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

GENERIC STRUCTURE ITEM (EA)

GUARDRAIL ANCHOR UNIT REPAIR

GENERIC STRUCTURE ITEM (EA)

TYPE | BRIDGE JACKING BRIDGE #560113

957.3

117

Lump Sum
Lump Sum

Lump Sum

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
38

438.3

42

84.6

252

240

1,159
7,398

7,398

7,398

28

CF
LF

LF

CcYy

CF

CF

SF

SF

SF

SY

SY

SY

EA

EA

885.00 847210.50
250.00 29250.00
110500.00

85560.00

108800.00

152400.00

46440.00

46800.00

102000.00

195000.00

110500.00

97500.00

585.00 22230.00
2600.00 1139580.00
650.00 27300.00
325.00 27495.00
110.50 27846.00
98.00 23520.00
10.50 12169.50
65.00 480870.00
46.00 340308.00
65.00 480870.00
4000.00 16000.00
13000.00 364000.00



DEC 12, 2018 08:28 AM MADISON, MITCHELL 2:00 PM 9/ 9 008
15BPR.28 NOV 20 2018 C204232

TIP NO 0.350 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

SR-1151 OVER FRENCH BROAD RIVER, SR-1346 OVER BIG LAUREL CREEK, AND NC-226 OVER NORTH TOE RIVER.

PROSHOT CONCRETE INC

FLORENCE, AL

0063 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 2 EA 13000.00 26000.00
TYPE | BRIDGE JACKING BRIDGE #600247

CONTRACT TOTAL TOTAL 6038243.01
ROADWAY ITEMS SUB-TOTAL 817822.00
STRUCTURE ITEMS SUB-TOTAL 5220421.01
BIDDERS IN ORDER CONTRACT TOTAL
SOUTHERN ROAD & BRIDGE LLC 1 3458720.75
AMERICAN CONTRACTING & SERVICES INC 2 3493408.50
GLF CONSTRUCTION CORPORATION 3 3516326.50
LANFORD BROTHERS CO INC 4 3530618.81
BUCKEYE BRIDGE LLC 5 3590816.00
NHM CONSTRUCTORS LLC 6 4470426.70
PROSHOT CONCRETE INC 7 6038243.01



DEC 12, 2018 08:28 AM

FED AID NO NHP-0540(043)
DESIGN BUILD.
NC-540 - TRIANGLE EXPRESSWAY SOUTHEAST EXTENSION FROM EAST OF US-401 (FAYETTEVILLE RD) TO EAST OF I-40.

JOHNSTON, WAKE

2:00 PM 1/1 009
NOV 20 2018 C204197

8.617 MI

ZACHRY-S.T. WOOTEN-WRIGHT

THE ARCHER-UNITED JV THE LANE-BLYTHE CONSTRUCTION

BROTHERS JV JV
MORRISVILLE, NC RALEIGH, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000900000-N GENERIC MISCELLANEOUS ITEM (LS) 399348360.00 402282800.00 403200000.00
DESIGN AND CONSTRUCTION
CONTRACT TOTAL TOTAL 399348360.00 TOTAL 402282800.00 TOTAL 403200000.00
ROADWAY ITEMS SUB-TOTAL 399348360.00 SUB-TOTAL 402282800.00 SUB-TOTAL 403200000.00
BIDDERS IN ORDER CONTRACT TOTAL
ZACHRY-S.T. WOOTEN-WRIGHT BROTHERS JV 399348360.00
THE ARCHER-UNITED JV 402282800.00
THE LANE-BLYTHE CONSTRUCTION JV 403200000.00



DEC 12, 2018 08:28 AM STANLY 2:00 PM 1/1 010

15BPR.43, 39922.3.1 NOV 20 2018 C204259
TIP NO B-4974 0.654 MI
FED AID NO STATE FUNDED
DESIGN BUILD.
BRIDGES 830050 AND 830051 OVER THE PEE DEE RIVER ON NC-24/NC-27/NC-73.
PCL CIVIL CONSTRUCTORS INC LEE CONSTRUCTION COMPANY OF CROWDER CONSTRUCTION
THE CAROLINAS INC COMPANY
RALEIGH, NC PINEVILLE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 4101260.00 7500000.00 8760550.00
DESIGN AND CONSTRUCTION 15BPR.43
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 15927850.00 22228000.00 28455700.00
DESIGN AND CONSTRUCTION B-4974
0003 8660000000-E SP CONCRETE REPAIRS 34 CF 1700.00 57800.00 2000.00 68000.00 4000.00 136000.00
0004 8678000000-E SP EPOXY RESIN INJECTION 100 LF 450.00 45000.00 200.00 20000.00 450.00 45000.00
0005 8685000000-E SP EPOXY MORTAR REPAIR 255 SF 700.00 17850.00 500.00 12750.00 5000.00 127500.00
0006 8889000000-E SP GENERIC STRUCTURE ITEM (LB) 364 LB 12.00 4368.00 200.00 72800.00 350.00 127400.00
BEAM REPAIR FOR BRIDGE 50
CONTRACT TOTAL TOTAL 20154128.00 TOTAL 29901550.00 TOTAL 37652150.00
ROADWAY ITEMS SUB-TOTAL 20154128.00 SUB-TOTAL 29901550.00 SUB-TOTAL 37652150.00
BIDDERS IN ORDER CONTRACT TOTAL
ki PCL CIVIL CONSTRUCTORS INC 1 20154128.00
** IMPROPER BID BOND FORM
** INCORRECT CONTRACT NUMBER
LEE CONSTRUCTION COMPANY OF THE CAROLINAS INC 2 29901550.00
ki CROWDER CONSTRUCTION COMPANY 3 37652150.00

** IMPROPER BID BOND FORM
** TITLE NOT MARKED THROUGH ON CORP SIGNATURE

* DENOTES IRREGULAR BID



